
MDT Contractors System Query Results 

                                MONTANA DEPARTMENT OF TRANSPORTATION                        
                     TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES 
 
                               FOR THE PERIOD JAN 2000 THRU DEC 2000 
 
                                             01/22/01 
 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           GRADING AND RELATED ITEMS                     A 
 
    104030010 MISCELLANEOUS WORK                4    80000.00 UNIT        80000.00      1.00      
    104100000 MISCELLANEOUS WORK              115  1260510.00 UNIT      1260510.00      1.00      
    104230000 DETOUR-CONST MAINTAIN & REM       7        7.00 L SUM      322754.00  46107.71  7021
    104260000 DETOUR-MAINTAIN & REMOVE          1        1.00 L SUM       50000.00  50000.00  4166
    104320000 CROSSOVER-CONST MAINTAIN & REM    2        2.00 L SUM      285000.00 142500.00 12166
    104341000 MEDIAN CROSSOVER                  2        2.00 L SUM      235000.00 117500.00 16583
    105070000 CONSTRUCTION SURVEY AND LAYOUT    1        1.00 L SUM       65000.00  65000.00  9500
    105070200 TWO PERSON SURVEY CREW-40 HRS     1        1.00 L SUM        4050.00   4050.00   452
    105070300 THREE PERSON SURVEY CREW-40HRS    1        1.00 L SUM        4800.00   4800.00   565
    105070400 FOUR PERSON SURVEY CREW-40 HRS    1        1.00 L SUM        5500.00   5500.00   650
    105080100 BLUETOP STAKING                   1        0.30 CR MI        1800.00   6000.00   600
    105100000 BLUETOP STAKING                   1        1.90 CR KM        6515.10   3429.00   304
    105100500 CONSTRUCTION SURVEY AND LAYOUT    1        1.00 L SUM      140000.00 140000.00 13930
    105100520 TWO PERSON SURVEY CREW-40 HRS     1        1.00 L SUM        2600.00   2600.00   290
    105100530 3 PERSON SURVEY CREW-40 HRS       1        1.00 L SUM        3600.00   3600.00   390
    105100540 FOUR PERSON SURVEY CREW-40 HRS    1        1.00 L SUM        4600.00   4600.00   488
    109200000 MOBILIZATION                      4        3.70 L SUM      191928.08  51872.45  8461
    201130000 CLEARING AND GRUBBING             1        1.00 L SUM       38250.00  38250.00  2962
    201130005 CLEARING & GRUBBING               1       22.00 ACRE        24200.00   1100.00   170
    201300000 CLEARING AND GRUBBING             1        1.00 L SUM        7500.00   7500.00   916
    201310000 CLEARING & GRUBBING               5      148.00  HA        293954.00   1986.17   297
    202011000 REMOVE STRUCTURE                 11       11.00 L SUM      312789.00  28435.36  2470
    202011500 REMOVE STRUCTURE                  2        2.00 L SUM       18000.00   9000.00  2391
    202012000 REMOVE STRUCTURES                10       10.00 L SUM      487666.00  48766.60  5679
    202013000 REMOVE STRUCTURE                  1        1.00 EACH         7000.00   7000.00  2566
    202015000 REMOVE STRUCT & OBSTRUCTIONS      1        1.00 L SUM       12000.00  12000.00  2637
    202100000 REMOVE PAVEMENT                   1      495.00  M2          2772.00      5.60      
    202120000 REMOVE BITUMINOUS PAVEMENT        6    10533.00  M2         41098.25      3.90      
    202128000 REMOVE ASPHALT FROM DECK          1      170.00  M2          1700.00     10.00     1
    202210000 REMOVE BITUMINOUS CURB            4     3990.00  M          16432.20      4.11      
    202230000 REMOVE CURB & GUTTER              1      382.00  M           5730.00     15.00     1
    202241000 REMOVE SIDEWALK                   1       98.00  M2          3038.00     31.00     2
    202700000 REMOVE MISCELLANEOUS ITEMS        1        1.00 L SUM        3000.00   3000.00   156
    203020100 EXCAVATION-UNCLASSIFIED           2   112255.00 CU YD      284989.25      2.53      
    203020200 EXCAVATION-UNCLASS BORROW         1    50681.00 CU YD      173835.83      3.43      
    203020225 EXCAVATION-STREET                 2    19420.00 CU YD      187107.50      9.63     1
    203020250 EXCAVATION-SPECIAL BORROW         1    32245.00 CU YD      155420.90      4.82      
    203020310 SPECIAL BORROW                    2     2037.00 CU YD       39101.10     19.19     2
    203020375 EMBANKMENT IN PLACE               2     3634.00 CU YD       50384.23     13.86     1
    203030100 DRILL PRESPLITTING HOLES          1     4695.00 LN FT       14085.00      3.00      
    203100000 EXCAVATION-UNCLASSIFIED          27  5788414.00  M3      14610428.83      2.52      
    203120000 EXCAVATION-STREET                 2    29359.00  M3        194387.00      6.62     1
    203140000 EXCAVATION-UNCLASS CHANNEL        4     5475.00  M3         27923.00      5.10      
    203150000 EXCAVATION-DIGOUTS               13    25299.00  M3        146526.14      5.79      

Page 1 of 20MDT contract system results

12/8/03http://www.mdt.state.mt.us/scripts/cntrct/contract.pl



    203160000 EXCAVATION-MUCK                   3    23281.00  M3         64174.00      2.75      
    203200000 EXCAVATION-UNCLASS BORROW        14   872940.00  M3       2785044.72      3.19      
    203210000 EXCAVATION-SPECIAL BORROW         3    39922.00  M3        202856.47      5.08      
    203220000 SPECIAL BORROW                   12   753879.00  M3       3236383.05      4.29      
    203300000 EMBANKMENT IN PLACE              32   313454.00  M3       1794124.53      5.72      
    203500000 TOPSOIL-SALVAGING & PLACING      14   287122.00  M3        681958.00      2.37      
    203610000 DRILL PRESPLITTING HOLES          3    13581.00  M         125528.00      9.24      
    207100000 EXCAVATION-CULVERT                1     6260.00  M3         46950.00      7.50      
    207300000 BEDDING MATERIAL                  1      532.30  M3          9315.25     17.50     1
    207310000 FOUNDATION MATERIAL               1     1678.00  M3         33560.00     20.00     1
    207400000 SELECT BACKFILL                   4     2856.00  M3         80207.22     28.08     2
    208100000 TEMPORARY EROSION CONTROL         1    15000.00 UNIT        15000.00      1.00      
    208220000 CONTAMINATED SOIL REMOVAL         1       34.00  M3          4420.00    130.00    12
    209100000 STRUCTURE EXCAVATION TYPE 1       1      460.00  M3          5658.00     12.30     3
    210020010 DOZER                             1       48.00 HOUR         4800.00    100.00     8
    210100000 GRADER-MOTOR                     26     1933.00 HOUR       160242.76     82.89     8
    210110000 DOZER                             3       11.00 HOUR         1250.00    113.63    11
    210200000 OBLITERATE ROADWAY                1       23.50 STA          2350.00    100.00    16
    212010100 OBLITERATE ROADWAY               12      137.00 STA         84476.50    616.61    55
    301321000 TOP SURFACING GR 2A               1     6328.00  MT         18984.00      3.00      
    401320000 PAVEMENT PULVERIZATION            1    61786.00  M2         92679.00      1.50      
    614000000 RETAINING WALL                    1      127.40  M2         80644.20    633.00    57
    614040000 REMOVE RETAINING WALL             1        1.00 L SUM       12363.00  12363.00  1112
    614100000 DESIGN & CONSTRUCT MSE WALLS      2      250.80  M2        132133.35    526.84    40
    620100200 STRIPING-WHITE EPOXY              1       33.90 KM          11268.02    332.38    34
    620100400 STRIPING-YELLOW EPOXY             1       20.30 KM           7115.56    350.52    36
    800300000 MISCELLANEOUS WORK                1        1.00 L SUM        1960.00   1960.00   305
    850000200 SITE GRADING                      1        1.00 L SUM        3300.00   3300.00   473
    850010150 ABANDON WELL                      1        1.00 L SUM        2000.00   2000.00   132
    855100000 WETLAND SITE                      1        1.00 L SUM       66100.00  66100.00  5736
                                                                        29,589,821.04 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           DRAINAGE-INCLUDING MINOR STRUCTURES           B 
 
    202230000 REMOVE CURB & GUTTER              3      165.10  M           2561.30     15.51     1
    202320000 REMOVE IRRIGATION STRUCTURE       1        1.00 EACH           78.00     78.00    71
    203500000 TOPSOIL-SALVAGING & PLACING       1      851.00  M3          5957.00      7.00      
    203700000 SUBEXCAVATION DRAIN               1      150.00  M           1770.00     11.80     1
    207010010 EXCAVATION-CULVERT                2      655.00 CU YD        5575.00      8.51      
    207010020 EXCAVATION-TRENCH                 2     3011.00 CU YD       19043.00      6.32      
    207010200 BEDDING MATERIAL                  2     1020.00 CU YD       13335.00     13.07     1
    207010660 EXCAVATION-EXPLORATORY            1       40.00 HOUR         7600.00    190.00    13
    207100000 EXCAVATION-CULVERT               38    55643.00  M3        445782.85      8.01      
    207200000 EXCAVATION-TRENCH                 7     7694.90  M3         70291.40      9.13      
    207300000 BEDDING MATERIAL                 23     7511.50  M3        185784.38     24.73     2
    207300200 BEDDING MATERIAL - TYPE 2         1      205.00  M3          5125.00     25.00     3
    207310000 FOUNDATION MATERIAL               4     2123.00  M3         41156.58     19.38     2
    207320000 FILTER MATERIAL                   1      565.00  M3         16950.00     30.00     2
    207400100 NON-SHRINK BACKFILL               1     2020.00  M3        111100.00     55.00     6
    208200000 CONTAMINATED SOIL                 1    10000.00 UNIT        10000.00      1.00      
    301760000 SPECIAL BACKFILL                  1     9622.00  M3        127972.60     13.30     1
    551020030 CONCRETE-CLASS DD                 1        3.00 CU YD        2700.00    900.00    98
    551130000 CONCRETE-CLASS AP                 1       17.00  M3         11050.00    650.00    41
    551170000 CONCRETE-CLASS DD                23      535.00  M3        556802.00   1040.75    90
    551300000 CEMENT GROUT                      1      347.00  M3         60031.00    173.00    19
    601011110 RELOCATE WATER SERVICE            1        1.00 L SUM        3800.00   3800.00   393
    601011190 WATER SERVICE 19 MM               1       14.00 EACH        14000.00   1000.00    99
    601011250 WATER SERVICE 25 MM               1       20.00 EACH        20000.00   1000.00    97
    601011380 WATER SERVICE 38 MM               1        2.00 EACH         2400.00   1200.00   110
    601011510 WATER SERVICE 50 MM               1        5.00 EACH         7500.00   1500.00   143
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    601011750 WATER SERVICE 75 MM               1        1.00 EACH         2100.00   2100.00   170
    601012023 RECONNECT WATER SERVICE           1       27.00 EACH        15525.00    575.00    61
    601013130 FIRE HYDRANT                      1       15.00 EACH        43500.00   2900.00   270
    601100100 INSULATION                        1        2.90  M2            87.00     30.00    16
    601300000 FIRE HYDRANT                      2       16.00 EACH        40000.00   2500.00   254
    601500000 CONNECT TO EXISTING WATER MAIN    2       11.00 EACH        13850.00   1259.09   173
    602010000 REMOVE PIPE CULVERTS              5     1656.00  M          35802.00     21.61     2
    602010010 REMOVE PIPE CULVERTS              2      628.00 LN FT        4207.52      6.69     1
    602020000 RELAY PIPE CULVERT                5       76.10  M          12263.00    161.14    36
    602030000 CLEAN CULVERT PIPE                5     1727.00  M          38766.50     22.44     2
    602040000 CLEAN CULVERT PIPE                1       10.00 EACH        10000.00   1000.00    73
    603003000 DRAINAGE PIPE 300 MM              2       18.00  M           1995.15    110.84    15
    603003750 DRAINAGE PIPE 375 MM              1       12.00  M           1116.00     93.00    11
    603004500 DRAINAGE PIPE 450 MM             20     6549.00  M         504578.00     77.04     8
    603006000 DRAINAGE PIPE 600 MM             20     5048.50  M         549172.70    108.77    11
    603007500 DRAINAGE PIPE 750 MM              8      996.00  M         139867.00    140.42    14
    603008900 DRAINAGE PIPE 900 MM             14     2153.00  M         375496.20    174.40    17
    603010048 DRAINAGE PIPE 24 IN               1      562.00 LN FT       16831.90     29.95     2
    603010056 DRAINAGE PIPE 30 IN               1       78.00 LN FT        3716.70     47.65     4
    603010276 DRAINAGE PIPE 24 IN IRR           1      302.00 LN FT       11068.30     36.65     3
    603010376 DRAINAGE PIPE ARCH  51 IN IRR     1      380.00 LN FT       37411.00     98.45     8
    603010385 DRAINAGE PIPE ARCH 65 IN IRR      1      108.00 LN FT       18678.60    172.95    11
    603010522 CSP 18 IN 0.064                   1      210.00 LN FT        4309.20     20.52     2
    603010532 CSP 24 IN 0.064                   1       68.00 LN FT        1751.00     25.75     3
    603011050 DRAINAGE PIPE 1050 MM             7     1024.00  M         252401.50    246.48    25
    603011165 CSP ARCH 65 IN 0.109              1       64.00              8960.00    140.00    14
    603012000 DRAINAGE PIPE 1200 MM             9      811.50  M         205298.00    252.98    26
    603012805 RCP IRR 12 IN CLASS 3             1       26.00 LN FT         735.80     28.30     3
    603012825 RCP IRR 15 IN CLASS 3             1      662.00 LN FT       30452.00     46.00     4
    603012835 RCP IRR 18 IN CLASS 2             1      440.00 LN FT       13732.40     31.21     4
    603012840 RCP IRR 18 IN CLASS 3             1      900.00 LN FT       25470.00     28.30     4
    603012970 RCP IRR 48 IN CLASS 2             1      339.00 LN FT       29262.48     86.32    11
    603013233 RCP ARCH 58 IN CL 3               1        8.00 LN FT        2080.00    260.00    26
    603013292 RCP ARCH IRR 44 IN CL 2           1      106.00 LN FT        8774.68     82.78     9
    603013440 PIPE-PV CHLORIDE 2 IN             1       75.00 LN FT         420.00      5.60      
    603013450 PIPE-PV CHLORIDE 3 IN             1       60.00 LN FT         420.00      7.00      
    603013460 PIPE-PV CHLORIDE 6 IN             1      130.00 LN FT        2288.00     17.60     1
    603013465 PIPE-PV CHLORIDE 8 IN             1      730.00 LN FT       25550.00     35.00     3
    603013470 PIPE-PV CHLORIDE 10 IN            1     2000.00 LN FT       74000.00     37.00     3
    603013475 PIPE-PV CHLORIDE 12 IN            1      576.00 LN FT       24480.00     42.50     3
    603013500 DRAINAGE PIPE 1350 MM             4      311.00  M          91300.00    293.56    29
    603013538 CONNECT TO MAIN-6 IN              1       15.00 EACH        21900.00   1460.00    95
    603013540 CONNECT TO MAIN-8 IN              1        1.00 EACH         1600.00   1600.00   103
    603013541 CONNECT TO MAIN-12 IN             1        2.00 EACH         3720.00   1860.00   120
    603013546 STORM DRAIN/WATER LINE XING       1        1.00 L SUM        3675.00   3675.00   230
    603013636 WATER MAIN - PVC 6 IN CL200       1      489.00 LN FT       16137.00     33.00     3
    603013638 WATER MAIN - PVC 8 IN CL200       1      598.00 LN FT       20631.00     34.50     3
    603013640 WATER MAIN-PVC 12 IN CL200        1     2791.00 LN FT      100476.00     36.00     4
    603013828 DUCTILE IRON FITTINGS             1     5688.00 LB          22752.00      4.00      
    603014266 VALVE-GATE 6 IN W/BOX             1       17.00 EACH        23800.00   1400.00   115
    603014276 VALVE-GATE 8 IN W/BOX             1       14.00 EACH        21840.00   1560.00   153
    603014291 VALVE-GATE 12 IN W/BOX            1        5.00 EACH         8500.00   1700.00   185
    603014340 PLUG-D.I. 8 IN                    1        1.00 EACH          400.00    400.00    30
    603014400 PLUG-BENTONITE                    1        6.00 EACH         3510.00    585.00   104
    603014500 DRAINAGE PIPE 1500 MM             2       55.50  M          29648.00    534.19    49
    603015000 DRAINAGE PIPE 1500 MM             1       64.00  M          14080.00    220.00    26
    603016500 DRAINAGE PIPE 1650 MM             2      148.00  M          47459.25    320.67    28
    603017020 RECONNECT SANITARY SERVICE        1       10.00 EACH         2650.00    265.00    28
    603018000 DRAINAGE PIPE 1800 MM             4      231.50  M         102848.00    444.26    43
    603018950 DRAINAGE PIPE 1950 MM             1       69.00  M          33810.00    490.00    39
    603021000 DRAINAGE PIPE 2100 MM             2      246.50  M         101705.00    412.59    42
    603030000 DRAINAGE PIPE 3000 MM             1       40.00  M          45000.00   1125.00   110
    603036000 DRAINAGE PIPE IRR 600 MM          2       72.50  M           8205.00    113.17    12
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    603038900 DRAINAGE PIPE IRR 900 MM          3       82.50  M          13852.50    167.90    19
    603041200 DRAINAGE PIPE IRR 1200 MM         1       95.00  M          19945.25    209.95    24
    603061060 DRAINAGE PIPE ARCH 1060 MM        2       85.50 M           17910.50    209.47    22
    603061110 DRAINAGE PIPE ARCH 1110 MM        1       25.50  M           3850.50    151.00    15
    603061150 DRAINAGE PIPE ARCH 1150 MM        1       55.50 M            7825.50    141.00    15
    603061240 DRAINAGE PIPE ARCH 1240 MM        1       43.50 M           11005.50    253.00    26
    603061300 DRAINAGE PIPE ARCH 1300 MM        2      223.50  M          72885.00    326.10    28
    603061440 DRAINAGE PIPE ARCH 1440 MM        1       78.00 M           25740.00    330.00    34
    603061650 DRAINAGE PIPE ARCH 1650 MM        1       35.50  M          11360.00    320.00    40
    603061800 DRAINAGE PIPE ARCH 1800 MM        1       90.00 M           38700.00    430.00    47
    603061850 DRAINAGE PIPE ARCH 1855 MM        1       65.00  M          31850.00    490.00    38
    603061950 DRAINAGE PIPE ARCH 1950 MM        1       93.00 M           58590.00    630.00    63
    603062230 DRAINAGE PIPE ARCH 2235 MM        1       44.00  M          21604.00    491.00    61
    603063240 DRAINAGE PIPE ARCH 3240 MM        1       26.00 M           16302.00    627.00    74
    603081060 DRAINAGE PIPE ARCH IR 1060 MM     1        2.00  M            640.00    320.00    38
    603100316 CSP 300 MM X 1.63 MM              2        9.50  M           1011.12    106.43    25
    603100317 CSP 375 MM X 1.63 MM              3       25.50  M           8715.50    341.78    44
    603100451 CSP 450 MM X 1.63 MM              8     1166.50  M          99756.00     85.51     9
    603100616 CSP 600 MM X 1.63 MM              9      265.50  M          36365.50    136.96    14
    603100620 CSP 600 MM X 2.01 MM              1       51.00  M          18615.00    365.00    30
    603100621 CSP 600 MM X 2.01 MM CTD          1       82.00  M           9840.00    120.00    11
    603100720 CSP 750 MM X 2.01 MM              1        2.00  M            470.00    235.00    26
    603100916 CSP 900 MM X 1.63 MM              1       46.00  M           7360.00    160.00    14
    603101216 CSP 1200 MM X 1.63 MM             3       47.00  M          15414.60    327.97    33
    603101227 CSP 1200 MM X 2.77 MM             1       16.00  M           8320.00    520.00    41
    603101228 CSP 1200 MM X 2.77 MM CTD         1       51.00  M          21573.00    423.00    34
    603101530 CSP 1500 MM X 2.01                1       17.00  M           4930.00    290.00    29
    603101628 CSP 1650 MM X 2.77 MM CTD         1       44.00  M          26048.00    592.00    43
    603102120 CSP 2100 MM X 2.01 MM             3      104.00  M          68822.15    661.75    51
    603102121 CSP 2100 MM X 2.01 MM CTD         1       60.00  M          22140.00    369.00    46
    603102127 CSP 2100 MM X 2.77 CTD            1       52.50 M           22890.00    436.00    48
    603102427 CSP 2400 MM X 2.77 MM             1       75.00  M          37500.00    500.00    52
    603102742 CSP 2700 MM X 4.27 MM CTD         1      100.00  M         100000.00   1000.00    99
    603110301 CSP SLOTTED 300 MM X 1.63 MM      1       12.00  M           2676.00    223.00    22
    603110627 CSP IRR 600 MM X 2.77 MM          1       84.00  M          12180.00    145.00    15
    603110916 CSP IRR 900 MM X 1.63 MM          1        3.00  M            495.00    165.00    18
    603120516 CSPA 530 MM X 1.63 MM             2       30.00  M           3900.00    130.00    10
    603121127 CSPA 1240 MM X 2.77 MM            1       44.00  M           8547.00    194.25    26
    603121427 CSPA 1440 MM X 2.77 MM            1       41.00  M          10332.00    252.00    26
    603122441 CSPA 2400 MM X 4.27 MM CTD        1       55.50  M          48174.00    868.00    97
    603122827 CSPA 2840 MM X 2.77 MM            1       37.00  M          23846.50    644.50    65
    603221282 SSPP 2.120 M X 2.82 MM            1       29.00  M          19024.00    656.00    88
    603224282 SSPP 2.430 M X 2.82 MM            1       17.00  M          12359.00    727.00    99
    603236100 SSPP 3.670 M X 3.51 MM            1       78.00 M          106002.00   1359.00   143
    603236282 SSPP 3.670 M X 2.82 MM            1      186.00  M         204600.00   1100.00   132
    603324282 SSPPA 2.490 M X 2.82 MM           2        9.00  M          13670.00   1518.88   145
    603338282 SSPPA 3.860 M X 2.82 MM           1       42.00  M          61740.00   1470.00   154
    603341282 SSPPA 4.110 M X 2.82 MM           1       51.00  M          62475.00   1225.00   155
    603348356 SSPPA 4.830 M X 3.56 MM           1       42.00  M          78162.00   1861.00   193
    603403020 RCP 300 MM CL 2                   2      141.50  M          15312.54    108.21    13
    603404520 RCP 450 MM CL 2                   6     1993.00  M         205261.00    102.99    10
    603406020 RCP 600 MM CL 2                   5      486.50  M          59200.50    121.68    13
    603406030 RCP 600 MM CL 3                   1       34.50  M           4830.00    140.00    18
    603406500 RCP 750 MM CL 2                   1       88.00  M          12320.00    140.00    14
    603407500 RCP 750 MM CL 2                   1        8.00  M           5560.00    695.00    54
    603407530 RCP 750 MM CL 3                   1       69.00  M          11730.00    170.00    15
    603407550 RCP 750 MM CL 5                   1       73.00  M          27740.00    380.00    34
    603408920 RCP 900 MM CL 2                   3      261.50  M          63031.45    241.03    23
    603408930 RCP 900 MM CL 3                   1       57.00  M          11628.00    204.00    21
    603410520 RCP 1050 MM CL 2                  1       18.50  M           5550.00    300.00    32
    603412020 RCP 1200 MM CL 2                  2      363.50  M         143800.00    395.59    36
    603412040 RCP 1200 MM CL 4                  1       74.00  M          37000.00    500.00    48
    603413520 RCP 1350 MM CL 2                  1       32.50  M          12772.50    393.00    42
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    603413550 RCP 1350 MM CL 5                  1       85.00 M           72250.00    850.00    78
    603415020 RCP 1500 MM CL 2                  1       68.00  M          45900.00    675.00    56
    603415030 RCP 1500 MM CL 3                  1       74.50 M           52150.00    700.00    60
    603416540 RCP 1650 MM CL 4                  1      136.00  M         110160.00    810.00    72
    603443030 RCP IRR 300 MM CL 3               1       25.00  M           3125.00    125.00    12
    603443040 RCP IRR 300 MM  CL 4              1       64.00  M           5760.00     90.00    12
    603444520 RCP IRR 450 MM CL 2               1       54.00  M           4860.00     90.00    11
    603444530 RCP IRR 450 MM CL 3               1      306.50  M          30650.00    100.00    10
    603446020 RCP IRR 600 MM CL 2               2      425.00  M          51000.00    120.00    12
    603447520 RCP IRR 750 MM CL 2               1       61.00  M           8235.00    135.00    14
    603448920 RCP IRR 900 MM CL 2               1       19.00  M           3420.00    180.00    23
    603470420 RCP SIPHON 450 MM CL 2            2      176.00  M          25264.30    143.54    12
    603470620 RCP SIPHON 600 MM CL 2            4      683.50  M          99828.40    146.05    15
    603470920 RCP SIPHON 900 MM CL 2            1       52.00  M          15080.00    290.00    31
    603511030 RCPA 1110 MM CL 3                 1       96.00  M          48000.00    500.00    40
    603513030 RCPA 1300 MM CL 3                 1      120.00  M          54000.00    450.00    39
    603522330 RCPA 2235 MM CL 3                 1       51.00  M          45900.00    900.00    91
    603582412 REIN CONC BOX 2400 MM X1200 MM    1       60.00  M          63000.00   1050.00   105
    603582418 REIN CONC BOX 2400 MM X1800 MM    1       15.00  M          29550.00   1970.00   212
    603583021 REIN CONC BOX 3000 MM X2100 MM    1       20.50  M          41000.00   2000.00   197
    603583030 REIN CONC BOX 3000 MM X3000 MM    1       83.50  M         118152.50   1415.00   150
    603583612 REIN CONC BOX 3600 MM X1200 MM    1       27.50  M          52415.00   1906.00   193
    603583615 REIN CONC BOX 3600 MM X1500 MM    2       59.00  M         103050.00   1746.61   176
    603583621 REIN CONC BOX 3600 MM X2100 MM    1       48.00  M          86400.00   1800.00   193
    603584321 REIN CONC BOX 4300 MM X2100 MM    1       67.00  M          86028.00   1284.00   126
    603584324 REIN CONC BOX 4300 MM X2400 MM    1       79.00  M         206797.51   2617.69   274
    603600060 PIPE-POLYETHYLENE 63 MM           1       56.00  M           5040.00     90.00     6
    603600300 PIPE-POLYETHYLENE 300 MM          1       11.00  M           3850.00    350.00    35
    603600450 PIPE-POLYETHYLENE 450 MM          2       30.00  M           3681.00    122.70    12
    603610100 PIPE-PV CHLORIDE 100 MM           1       47.00  M           1222.00     26.00     3
    603610110 PIPE-PVC 100 MM PERF              4     1565.00  M          26453.00     16.90     2
    603610150 PIPE-PV CHLORIDE 150 MM           2      254.00  M          21805.00     85.84     4
    603610200 PIPE-PV CHLORIDE 200 MM           3       84.50  M           6828.00     80.80     6
    603610250 PIPE-PV CHLORIDE 250 MM           2     1020.00  M          98520.00     96.58     9
    603610375 PIPE-PV CHLORIDE 375 MM           1       22.00  M           2992.00    136.00     6
    603610500 PIPE-PV CHLORIDE 500 MM           1      780.00  M         148200.00    190.00    16
    603630100 CORR PLASTIC PIPE 100 MM          3      128.00  M           2786.00     21.76     3
    603630300 CORR PLASTIC PIPE 300 MM          1       90.00  M           6525.00     72.50     7
    603630450 CORR PLASTIC PIPE 450 MM          1       10.00  M            830.00     83.00     6
    603640100 CORR PLAST PIPE 100 MM PERF       4      737.00  M          11867.60     16.10     2
    603640150 CORR PLAST PIPE 150 MM PERF       2     1805.00  M          29222.80     16.18     1
    603700300 EMBANKMENT PROTECTOR 300 MM       1      103.00  M           5665.00     55.00     7
    603711000 DUCTILE IRON FITTING              3     8485.00 KG          76734.00      9.04      
    603712030 DUCTILE IRON PIPE 200 MM CL 53    1       30.00  M           2280.00     76.00     8
    603712510 DUCTILE IRON PIPE 250 MM CL51     1       37.00  M           4070.00    110.00    13
    603714600 DUCTILE IRON PIPE 500 MM CL51     1      128.00 M           26880.00    210.00    20
    603800000 CLEAN CULVERT PIPE                1      540.00  M          18900.00     35.00     3
    603800100 CLEAN CULVERT PIPE                1        2.00 EACH         2000.00   1000.00    56
    603805000 TRASH GUARD                       2        5.00 EACH         4000.00    800.00    55
    603815010 STEEL CASING 100 MM               1      205.00  M           6560.00     32.00     4
    603815090 STEEL CASING 900 MM X 9.5MM       1       15.00  M           4500.00    300.00    71
    603817000 SPECIAL INSTALLATION OF PIPE      1       26.50  M          26500.00   1000.00    40
    603830110 STEEL CASING 300 MM X 11 MM       1       11.50  M           1035.00     90.00   128
    603901500 150 MM GATE VALVE                 1        1.00 EACH          850.00    850.00    88
    603902000 200 MM GATE VALVE                 1        3.00 EACH         3000.00   1000.00   107
    603902512 250 MM GATE VALVE                 2       18.00 EACH        23450.00   1302.77   136
    603903000 300 MM GATE VALVE                 1        1.00 EACH         1700.00   1700.00   172
    603903100 500 MM BUTTERFLY VALVE            1        1.00 EACH         4021.00   4021.00   417
    603904500 450 MM GATE VALVE                 1        1.00 EACH         8500.00   8500.00  1021
    603905000 500 MM GATE VALVE                 1        7.00 EACH         6860.00    980.00   652
    604010030 MANHOLE-48 IN                     1        1.00 EACH         1390.53   1390.53   182
    604010045 MANHOLE-48 IN TYPE 3              2       50.00 EACH       128620.00   2572.40   273
    604010055 MANHOLE-54 IN TYPE 3              1        1.00 EACH         2900.00   2900.00   295
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    604010065 MANHOLE-60 IN TYPE 3              1       10.00 EACH        30400.00   3040.00   302
    604010212 INLET-STD DROP-TYPE 4             2        2.00 EACH         1586.18    793.09   111
    604010240 INLET-CURB TYPE 2                 2        2.00 EACH         1937.27    968.63   129
    604010245 INLET-CURB TYPE 3                 1       59.00 EACH        76700.00   1300.00   140
    604010250 INLET-SPECIAL CURB                1       32.00 EACH        34560.00   1080.00   129
    604010495 AIR RELEASE MANHOLE               1        2.00 EACH         6350.00   3175.00   408
    604010528 COMB 72 IN T 3 MH-T 2 CURB INL    1        1.00 EACH         5514.44   5514.44   600
    604010532 COMB 48 IN T 3 MH-T 2 CURB INL    1        2.00 EACH         1932.00    966.00   144
    604030000 MANHOLE-TYPE 3                    1        3.00 EACH         6285.00   2095.00   181
    604031200 MANHOLE 1200 MM - TYPE 3          4        7.00 EACH        16106.00   2300.85   242
    604112340 COMB 1200 MM T3 MH-T4 DR INLET    1        2.00 EACH         3000.00   1500.00   147
    604150000 MANHOLE ROOF SLAB                 1        4.00 EACH         1024.00    256.00    30
    604220000 INLET-DROP-TYPE 2                 3       12.00 EACH        10150.00    845.83    84
    604240000 INLET-DROP-TYPE 4                 6       12.00 EACH        14046.25   1170.52   125
    604320000 INLET-CURB-TYPE 2                 2        8.00 EACH         6160.00    770.00   145
    604410000 INLET COVER-TYPE 1                1       13.00 EACH        11700.00    900.00    95
    604510000 INLET-MEDIAN-TYPE 1               3        5.00 EACH         8548.00   1709.60   153
    604520000 INLET-MEDIAN-TYPE 2               2        4.00 EACH         7250.00   1812.50   158
    604530000 INLET-MEDIAN-TYPE 3               1        1.00 EACH         2400.00   2400.00   256
    604590000 DROP INLET-GRATE                  1        5.00 EACH         2500.00    500.00    56
    604700000 SUMP                              3       24.00 EACH        29155.00   1214.79   131
    604710200 FLOOR DRAIN                       1        1.00 EACH          780.00    780.00   107
    604710500 SIDEWALK DRAIN                    1        4.60  M           2622.00    570.00    44
    609000000 CURB & GUTTER-CONCRETE            3      188.90  M           7211.80     38.17     4
    609030000 CURB-BITUMINOUS                   1     1704.00  M          20448.00     12.00     1
    613010000 RIPRAP-CLASS 1 RANDOM             5      468.90  M3         26980.40     57.53     5
    613020000 RIPRAP-CLASS 2 RANDOM             2      659.00  M3         26560.00     40.30     4
    613510000 CONCRETE DITCH                    1       22.00  M           2662.00    121.00    12
    615010580 TRASH GUARD                       1        2.00 EACH          656.00    328.00    78
    618010300 TRAFFIC CONTROL-PILOT CAR         1      300.00 HOUR         8508.00     28.36     3
    621010000 REMOVE MANHOLES                   1        2.00 EACH         3720.00   1860.00   139
    621011090 REMOVE FIRE HYDRANT               1       12.00 EACH         9600.00    800.00    90
    621011110 REMOVE INLETS                     1       34.00 EACH        22440.00    660.00    53
    621011120 REMOVE DROP INLETS                1        2.00 EACH          790.00    395.00    49
    621012030 RESET CURB STOP & BOX             1        2.00 EACH         1600.00    800.00    65
    621012065 RESET GATE VALVE & BOX            1        1.00 EACH          670.00    670.00    58
    621012080 RESET FIRE HYDRANT                1        2.00 EACH         6400.00   3200.00   320
    621013060 ADJUST FIRE HYDRANT               1        1.00 EACH          670.00    670.00   133
    621013070 ADJUST MANHOLES                   3       22.00 EACH        19575.00    889.77   100
    621013110 ADJUST VALVE BOXES                3       17.00 EACH         3388.00    199.29    37
    621013124 ADJUST CURB STOP & BOX            2       14.00 EACH         2425.00    173.21    24
    621030000 REMOVE DROP INLETS                2        4.00 EACH         2346.00    586.50    58
    621070000 REMOVE FIRE HYDRANT               1        3.00 EACH         1140.00    380.00    35
    621100000 RELOCATE 200MM IRR SERV MAIN      1      425.00  M           6800.00     16.00     2
    621111000 RELOCATE IRR SERVICE RISER        1        3.00 EACH         1200.00    400.00    80
    621220000 RESET DROP INLET                  2        2.00 EACH          950.00    475.00    66
    621222000 RESET MEDIAN INLET                2       29.00 EACH        15700.00    541.37    44
    621230000 RESET FIRE HYDRANT                1        1.00 EACH         2000.00   2000.00   199
    621320000 RESET IRRIGATION STRUCTURE        1        1.00 EACH          105.00    105.00    90
    621412000 ADJUST VALVE BOXES                5       13.00 EACH         2761.89    212.45    22
    621421000 ADJUST DROP INLET                 1        3.00 EACH          900.00    300.00    36
    621422000 ADJUST MEDIAN INLET               4       51.00 EACH        24864.00    487.52    49
    621430000 ADJUST MANHOLES                   5       25.00 EACH         9775.00    391.00    45
    622010000 GEOTEXTILE-DRAINAGE-LIGHT         1     1314.00  M2          2102.40      1.60      
    622010120 DRAIN AGGREGATE                   1       56.00 CU YD        6440.00    115.00    11
    622020000 GEOTEXTILE-DRAINAGE-HEAVY         4     5122.00  M2         10064.25      1.96      
    622110000 GEOTEXTILE-EROSION CL 1 RIPRAP    3      701.00  M2          2417.40      3.44      
    622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP    2      991.00  M2          2525.00      2.54      
    622220000 GEOTEXTILE-SEP/STAB-HIGH SURV     4    80052.00  M2         74080.38      0.92      
    622520000 GEOMEMBRANE-LIQ/VAPOR BARR HVY    1      301.00  M2          3311.00     11.00      
    622610000 GEOGRID                           1    10962.00  M2         23568.30      2.15      
    622700000 EDGE DRAIN                        2      972.00  M          30774.00     31.66     3
    622840000 REMOVE GEOTEXTILE                 1     2195.00  M2           658.50      0.30      
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    622900000 DRAIN AGGREGATE                   5     1263.00  M3         23623.00     18.70     2
    800125000 INSTALL VAULT                     1        1.00 L SUM       41200.00  41200.00  5540
    800150000 HEAT TRACE                        1        1.00 L SUM       14000.00  14000.00  1633
    841450000 IRRIGATION CANAL GATE 450 MM      1        1.00 EACH          650.00    650.00    74
    841600000 IRRIGATION CANAL GATE 600 MM      1        1.00 EACH          750.00    750.00    82
    850010150 ABANDON WELL                      1        1.00 L SUM        1010.00   1010.00   253
    850011000 PUMP HOUSE                        1        1.00 L SUM      206607.00 206607.00 21320
                                                                        10,355,726.20 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           FOUNDATION COURSES                            C 
 
    105080100 BLUETOP STAKING                   2        8.10 CR MI       21115.53   2606.85   303
    105100000 BLUETOP STAKING                  36      603.20 CR KM      825457.75   1368.46   150
    201300000 CLEARING AND GRUBBING             1        1.00 L SUM       15000.00  15000.00  1433
    203220000 SPECIAL BORROW                    3   257896.00  M3       1092671.40      4.23      
    204600000 CRACK & SEAT                      1   139298.00  M2         41789.40      0.30      
    207400000 SELECT BACKFILL                   1     5391.00  M3         29650.50      5.50     1
    210100000 GRADER-MOTOR                     10      660.00 HOUR        55160.00     83.57     8
    301020301 BASE COURSE 1 1/2 IN GR 6A        1      253.30 CU YD        5851.23     23.10     2
    301020311 BASE COURSE 2 IN GR 5A            3    29902.00 CU YD      328428.30     10.98     1
    301020521 TOP SURF 3/4 IN GR 2A             2     4503.00 CU YD       52123.00     11.57     1
    301220000 BASE COURSE GR 2A                 2     1471.00  M3         22065.00     15.00     1
    301250000 BASE COURSE GR 5A                15   384964.00  M3       4205744.24     10.92     1
    301251000 BASE COURSE GR 5A                 1   143276.00  MT        974276.80      6.80      
    301260000 BASE COURSE GR 6A                21   388224.00  M3       7424904.15     19.12     2
    301261000 BASE COURSE GR 6A                 2    24425.00  MT        197382.40      8.08      
    301320000 TOP SURFACING GR 2A              11    37003.00  M3        594450.65     16.06     1
    301321000 TOP SURFACING GR 2A               1     1289.00  MT         18046.00     14.00     1
    301334000 TOP SURFACING GR 3B               1    15895.00  MT         47685.00      3.00      
    301610000 SHOULDER GRAVEL                   9    48035.00  M3         95251.50      1.98      
    301620000 SHOULDER GRAVEL                   6    79096.00  MT        113753.00      1.43      
    301700000 TRAFFIC GRAVEL                    2     3471.00  M3        103071.33     29.69     2
    301701000 TRAFFIC GRAVEL                    1     4200.00  MT         22134.00      5.27      
    304010100 PORTLAND CEMENT                   4    13923.00  MT       1765358.60    126.79    11
    304115000 BASE-CEMENT TREATED               6   198749.00 M3        4617037.35     23.23     2
    304300000 CEMENT TREATED PULVERIZED BASE    2   189966.00  M2        197564.64      1.04      
    401250000 FLY ASH                           2     1910.00  MT         95500.00     50.00     5
    402220000 EMULSIFIED ASPHALT CRS-2          2      214.00  MT         43741.60    204.40    20
    603010040 DRAINAGE PIPE 18 IN               1     1468.00 LN FT       33764.00     23.00     2
    622210000 GEOTEXTILE-SEP/STAB-MED SURV      1     7920.00  M2          7920.00      1.00      
    622220000 GEOTEXTILE-SEP/STAB-HIGH SURV     4    24873.00  M2         38932.67      1.56      
    622610000 GEOGRID                           1     5082.00  M2         13772.22      2.71      
                                                                        23,099,602.26 
     
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
   
         RIDING SURFACES                               D 
 
    105100000 BLUETOP STAKING                   5       52.10 CR KM       66550.00   1277.35   123
    202100000 REMOVE PAVEMENT                   2    44957.00  M2         39891.76      0.88      
    202120000 REMOVE BITUMINOUS PAVEMENT        2     1022.00  M2          5193.30      5.08      
    210020170 TEST TRAILER-TRANSPORT & SETUP    1       12.00 MILE           96.00      8.00     2
    210300000 TEST TRAILER-TRANSPORT & SETUP   60     9963.00  KM         83088.50      8.33      
    301020268 TRAFFIC GRAVEL                    2     2418.00 CU YD       36588.00     15.13     1
    301020521 TOP SURF 3/4 IN GR 2A             1     1189.00 CU YD       29725.00     25.00     2
    301020600 BLOTTER MATERIAL                  2      412.00 TON          1882.00      4.56      
    301020717 COVER MATERIAL GRADE 4A           2      792.00 TON         22224.00     28.06     2
    301140000 SAND SURFACING GR 4               3     2352.00  MT         41094.85     17.47     2
    301250000 BASE COURSE GR 5A                 2    42368.00  M3        481977.60     11.37     1
    301260000 BASE COURSE GR 6A                 1      357.00  M3         12495.00     35.00     4
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    301320000 TOP SURFACING GR 2A               4    16085.00  M3        251687.66     15.64     1
    301321000 TOP SURFACING GR 2A               4    58116.00  MT        397279.64      6.83      
    301333000 TOP SURFACING GR 3B               5     4762.00  M3         81378.42     17.08     1
    301440000 COVER MATERIAL GRADE 4A          84   195801.00  MT       4138908.98     21.13     2
    301520000 BLOTTER MATERIAL                 19    11711.00  MT        191497.61     16.35     1
    301610000 SHOULDER GRAVEL                   6     5785.00  M3         75662.40     13.07     1
    301620000 SHOULDER GRAVEL                   6    32138.00  MT         65442.00      2.03      
    301700000 TRAFFIC GRAVEL                    7    48321.00  M3        356360.38      7.37      
    301701000 TRAFFIC GRAVEL                    6    51496.00  MT        344079.20      6.68      
    301750000 SELECT BACKFILL                   1      360.00  M3          9000.00     25.00     2
    304010100 PORTLAND CEMENT                   3     9563.00  MT       1071672.33    112.06    11
    311010230 HYDRATED LIME                     1       14.00 TON          1540.00    110.00    11
    311100000 LIQUID CALCIUM CHLORIDE           2      181.00 TON         20206.00    111.63    11
    401020000 PLANT MIX BIT SURF GR B          18   227061.00  MT       3415002.98     15.04     1
    401020020 PLANT MIX BIT SURF GR B           2    14354.00 TON        195060.80     13.58     1
    401020030 PLANT MIX BIT SURF GR C           1      298.60 TON         14108.86     47.25     4
    401020040 PLANT MIX BIT SURF GR D           2    11511.00 TON        217348.00     18.88     1
    401020300 HYDRATED LIME                     3      348.00 TON         36825.30    105.81    10
    401030000 PLANT MIX BIT SURF GR C           8     3581.00  MT        187745.23     52.42     5
    401040000 PLANT MIX BIT SURF GR D          36   765530.00  MT      10183614.53     13.30     1
    401080000 PLANT MIX BIT SURF GR S          27  1020673.00  MT      12379618.15     12.12     1
    401100000 LIQUID CALCIUM CHLORIDE          13     1949.00  MT        174956.82     89.76     9
    401200000 HYDRATED LIME                    80    32547.00  MT       3202012.40     98.38     9
    401230000 QUICK LIME                        3      880.00  MT        156195.00    177.49    18
    401250000 FLY ASH                           1      640.00  MT         25600.00     40.00     4
    401320000 PAVEMENT PULVERIZATION            8  1322632.00  M2       1120467.51      0.84      
    401350000 RECYCLED PLANT MIX SURF           4    61830.00  MT        636650.55     10.29     1
    401350250 HOT RECYCLED PL MIX 25% RAP       2    54799.00  MT        582218.47     10.62     1
    401350400 HOT RECYCLED PL MIX 40% RAP       2    61638.00  MT        644227.60     10.45     1
    401350500 HOT RECYCLED PL MIX 50% RAP       2   140210.00  MT       1570958.00     11.20     1
    401370000 COLD RECYCLED PLANT MIX           3   388314.00  M2        635827.70      1.63      
    401500000 GRADE S MIX DESIGN                1        1.00 L SUM        2750.00   2750.00   591
    402020089 ASPHALT CEMENT PG 58-28           1       76.00 TON         10951.60    144.10    19
    402020092 ASPHALT CEMENT PG 64-28           1      798.00 TON        223440.00    280.00    27
    402020095 ASPHALT CEMENT PG 70-28           2      692.00 TON        145720.00    210.57    25
    402020105 LIQUID ASPHALT MC-70              2       17.00 TON          7520.40    442.37    38
    402020305 EMULSIFIED ASPHALT SS-1           4     7038.00 GAL          5214.48      0.74      
    402020368 EMULS ASPHALT CRS-2P              2       94.00 TON         29160.00    310.21    29
    402085000 ASPHALT CEMENT PG 58-28          16    22303.00  MT       3762923.40    168.71    16
    402088000 ASPHALT CEMENT PG 64-28          27    29107.30  MT       7338645.50    252.12    25
    402092000 ASPHALT CEMENT PG 64-22           6     2380.20  MT        537761.36    225.93    22
    402094000 ASPHALT CEMENT PG 64-34          10    16577.00  MT       4620970.74    278.75    26
    402097000 ASPHALT CEMENT PG 70-28          30    59687.40  MT      16328529.72    273.56    28
    402100000 LIQUID ASPHALT MC-70             24     2761.60  MT        628796.35    227.69    23
    402110000 LIQUID ASPHALT MC-250             1      317.00  MT         77665.00    245.00    25
    402200000 EMULSIFIED ASPHALT SS-1          80  4170813.00  L         320271.23      0.07      
    402220000 EMULSIFIED ASPHALT CRS-2          7      676.90  MT        143919.20    212.61    23
    402225000 EMULSIFIED ASPHALT CRS-2P        78    22989.70  MT       5658808.95    246.14    24
    402230000 EMULS ASPHALT CRS-2 LATEX MOD     4      481.00  MT        109244.00    227.11    22
    402260000 EMULS ASPHALT CMS - 2             2      566.00 MT         142382.50    251.55    23
    402270000 EMULSIFIED ASPHALT CMS-2P         1      490.00  MT        107800.00    220.00    25
    402420000 CRACK SEALING-TRANSVERSE          2     6710.00  M          19123.50      2.85      
    402430000 CRACK SEALING-LONGITUDINAL        2     1995.00  M           7298.25      3.65      
    402450000 SILICONE JOINT SEAL               2     6345.00  M          52911.00      8.33      
    411000000 COLD MILLING                     47  7257611.00  M2       5401936.79      0.74      
    501000000 PORT CEM CONC PAVEMENT            2      434.00  M2         17361.00     40.00     5
    501011000 REMOVE BRIDGE APPROACH SLAB       1       12.00 EACH        15000.00   1250.00   208
    501012000 PORT CEM CONC PAVE-100 MM         1    10758.00  M2        212470.50     19.75     2
    501013000 PORT CEM CONC PAVE-130 MM         1    14112.00  M2        352800.00     25.00     3
    501023000 PORT CEM CONC PAVE - 230 MM       2    21157.00  M2        979603.00     46.30     4
    501540000 CONCRETE PAVEMENT GRINDING        1     1756.00  M2         12292.00      7.00      
    551020060 CONCRETE-CLASS D                  1       32.00 CU YD        9280.00    290.00    29
    551120000 CONCRETE-CLASS AD                 1        3.30  M3          2920.50    885.00    91
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    555100000 REINFORCING STEEL                 1     2716.00  KG          4481.40      1.65      
    800080000 RUMBLE STRIPS                    11      391.50  KM        111374.87    284.48    28
                                                                        90,605,285.77 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           ROADSIDE DEVELOPMENT                          E 
 
    202020370 REMOVE CURB & GUTTER              1      627.00 LN FT        1881.00      3.00      
    202200000 REMOVE CURB                       1        6.00  M            306.00     51.00     5
    202210000 REMOVE BITUMINOUS CURB            3     2340.00  M           8007.50      3.42      
    202230000 REMOVE CURB & GUTTER              1       56.00  M           1120.00     20.00     2
    202241000 REMOVE SIDEWALK                   4      344.70  M2          7616.10     22.09     2
    551020030 CONCRETE-CLASS DD                 1      158.50 CU YD       79250.00    500.00    67
    551170000 CONCRETE-CLASS DD                 1        7.90  M3          5135.00    650.00    71
    603013460 PIPE-PV CHLORIDE 6 IN             1      240.00 LN FT         624.00      2.60     1
    604020100 GREASE/OIL/SAND SEPARATOR         1        1.00 EACH         3150.00   3150.00   365
    608010020 SIDEWALK-CONCRETE 4 IN            4     7037.00 SQ YD      127722.26     18.15     1
    608010050 SIDEWALK-CONCRETE 6 IN            1     1165.00 SQ YD       33785.00     29.00     3
    608010110 CONCRETE 6 IN                     1     1126.00 SQ YD       38284.00     34.00     3
    608010170 CONCRETE STEPS                    1        5.30 CU YD        7155.00   1350.00    92
    608100000 SIDEWALK-CONCRETE 100 MM         11     6680.00  M2        192466.33     28.81     2
    608150000 SIDEWALK-CONCRETE 150 MM          5      925.00  M2         60531.00     65.43     5
    608497500 CONCRETE 75 MM                    1     1334.00  M2         18676.00     14.00     1
    608500100 CONCRETE 100 MM                   2       30.90  M2          1614.60     52.25    11
    609000000 CURB & GUTTER-CONCRETE           11     5596.10  M         154757.40     27.65     2
    609010160 GUTTER-CONC VALLEY                2       93.00 SQ YD        4008.80     43.10     5
    609010200 CURB & GUTTER-CONC                4    14576.00 LN FT      151980.60     10.42     1
    609030000 CURB-BITUMINOUS                   2     1834.00  M          31075.00     16.94     1
    609200000 GUTTER-CONCRETE VALLEY            1       49.00  M2          2548.00     52.00     3
    610000000 TOPSOIL                           2     1043.00  M3         18838.00     18.06     1
    610410000 WEATHER MONITORING SYSTEM         1        1.00 L SUM        5000.00   5000.00   827
    610410100 REVISE WEATHER MONITORING SYST    1        1.00  LS         22000.00  22000.00  2623
    610500003 SITE WORK                         1        1.00 L SUM        2100.00   2100.00   455
    610900000 IRRIGATION SYSTEM                 2        2.00 L SUM       29500.00  14750.00  2946
    611150000 CATTLE GUARD 3.6 M                1        3.00 EACH        16764.00   5588.00   546
    611170000 CATTLE GUARD 7.2  M               1        8.00 EACH        40000.00   5000.00   550
    611310000 REMOVE CATTLE GUARD               2        7.00 EACH         3677.00    525.28    59
    613130000 BANK PROTECTION-TYPE 3            1        2.00  M3           400.00    200.00    22
    614000000 RETAINING WALL                    1     3264.00  M2        391680.00    120.00    11
    616343914 CONDUIT-PLASTIC 1 1/2 IN          1     5050.00 LN FT       20200.00      4.00      
    616505100 INSTALL CONDUIT                   1     3125.00 LN FT       43750.00     14.00      
    619690000 HISTORIC MARKER - INSTALL         1        2.00 EACH         5000.00   2500.00   403
    621012080 RESET FIRE HYDRANT                1        1.00 EACH         1575.00   1575.00   137
    621012250 RESET MAILBOXES                   1        1.00 EACH          150.00    150.00    15
    621013070 ADJUST MANHOLES                   1        1.00 EACH           80.00     80.00    32
    621013110 ADJUST VALVE BOXES                1        5.00 EACH          370.00     74.00    19
    621013150 ADJUST WATER MAIN                 1        1.00 L SUM          15.00     15.00   307
    621130000 RELOCATE SPRINKLERS               1        1.00 L SUM        5500.00   5500.00   516
    622550000 WEED BARRIER FABRIC               1     1600.00  M2          1600.00      1.00      
    624000000 MAILBOX                           2       59.00 EACH        13450.00    227.96    21
    624100000 MONUMENT & BOX                    2       20.00 EACH         7363.00    368.15    29
    800060000 MAILBOX                          18      181.00 EACH        26052.88    143.93    13
    800062000 MAILBOX-LARGE                     2       11.00 EACH         1622.00    147.45    14
    800063000 RESET MAILBOX                     1        6.00 EACH          600.00    100.00    11
    800100200 UTILITY MODIFICATIONS             1        1.00 L SUM        7700.00   7700.00  1003
    800300000 MISCELLANEOUS WORK                1        1.00 L SUM        2590.00   2590.00   319
    800310000 STOCK TANK                        1        1.00 L SUM        3350.00   3350.00   345
    810100000 BIKE PATH SURFACING               1      723.00  M3          7230.00     10.00     1
    840000120 RELOCATE IRRIGATION SYSTEM        1        1.00 L SUM        2400.00   2400.00   330
    850001200 PEDESTRIAN STAIRWAY               1        1.00 L SUM       40500.00  40500.00  3400
    850010020 WATER LINE RELOCATION             1        1.00 L SUM        3450.00   3450.00   261
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    850010600 TEMPORARY PUMP SYSTEM             1        1.00 L SUM        4700.00   4700.00   813
    850010700 PUMP HOUSE MODIFICATIONS          1        1.00 L SUM       25700.00  25700.00  4296
    850015000 PUMP SYSTEM-INSTALL               1        1.00 L SUM       66300.00  66300.00  3426
    850511000 TREE REPLACEMENT                  1        1.00 LSUM         6500.00   6500.00   887
    855000100 LANDSCAPING                       2        2.00 L SUM       28700.00  14350.00  1268
    855200000 TREE & SHRUB PLANTING             3        3.00 L SUM       40136.20  13378.73  1215
                                                                        1,828,236.67 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           EROSION CONTROL                               F 
 
    202210000 REMOVE BITUMINOUS CURB            3     8365.00  M          21698.50      2.59      
    202340000 REMOVE EMBANKMENT PROTECTOR       1       43.00 EACH          688.00     16.00     1
    203080100 TOPSOIL-SALVAGING & PLACING       4    11753.00 CU YD       36634.45      3.11      
    203500000 TOPSOIL-SALVAGING & PLACING      28   277456.00  M3        570719.61      2.05      
    203700000 SUBEXCAVATION DRAIN               1      680.00  M           8636.00     12.70     1
    208010200 TEMPORARY EROSION CONTROL         2    25000.00 UNIT        25000.00      1.00      
    208010315 EROSION CONTROL BLANKET           1       72.00 SQ YD        7151.04     99.32     9
    208100000 TEMPORARY EROSION CONTROL        58   991700.00 UNIT       991700.00      1.00      
    208300000 WILLOW CUTTINGS                   1        1.00 L SUM       10000.00  10000.00   752
    208310000 WILLOW CLUMPS                     1        8.00 EACH         1760.00    220.00    21
    411000000 COLD MILLING                      1      961.00  M2          3123.25      3.25      
    551125000 CONCRETE AC-DC                    1        1.70  M3          1020.00    600.00   120
    603700300 EMBANKMENT PROTECTOR 300 MM       7      575.50  M          66847.50    116.15    10
    609030000 CURB-BITUMINOUS                   8    18154.00  M         175115.45      9.64     1
    609070000 WOOD CURB                         1     3778.00  M          11334.00      3.00      
    610000000 TOPSOIL                           2     1228.50  M3         24802.50     20.18     2
    610010100 TOPSOIL                           1      679.00 CU YD       10185.00     15.00     1
    610100101 SEEDING AREA NO 1                 5       19.70 ACRE         8957.26    454.68    39
    610100102 SEEDING AREA NO 2                 1        6.10 ACRE         2909.70    477.00    73
    610100103 SEEDING AREA NO 3                 1       13.20 ACRE         2310.00    175.00    14
    610100326 FERTILIZING AREA NO 1             5       19.70 ACRE         1392.10     70.66    10
    610100327 FERTILIZING AREA NO 2             1        6.10 ACRE          457.50     75.00     4
    610100555 CONDITION SEEDBED SURFACE         4       32.80 ACRE         3053.20     93.08     9
    610110000 SEEDING AREA NO 1                51      734.90  HA        309645.51    421.34    42
    610120000 SEEDING AREA NO 2                30       65.50  HA         60683.93    926.47   101
    610130000 SEEDING AREA NO 3                21      190.70  HA         51750.74    271.37    27
    610134000 SEEDING AREA NO 4                 1        0.80  HA            19.20     24.00    34
    610210000 FERTILIZING AREA NO 1            49      702.10  HA         81036.13    115.41    11
    610220000 FERTILIZING AREA NO 2            15        6.80  HA          3504.28    515.33    42
    610220100 MULCH                             1        6.10 ACRE         6069.50    995.00    78
    610222000 FERTILIZING AREA NO 2            15       58.70  HA          9056.29    154.28    11
    610230000 FERTILIZING AREA NO 3             2       13.90  HA          2015.92    145.03    13
    610300000 SODDING                           1      123.90  M2          1239.00     10.00     3
    610400000 CONDITION SEEDBED SURFACE        52      911.20  HA         68329.62     74.98     7
    610420000 TOPSOIL & SEED                    2        2.00 L SUM       61500.00  30750.00  1878
    610430000 TOPSOIL-SEEDING-FERTILIZER        3        3.00 L SUM       10800.00   3600.00   309
    610510000 MULCH                            30       65.90  HA         98982.76   1502.01   150
    610550000 EROSION CONTROL BLANKET           1     1150.00  M2          4025.00      3.50      
    613010000 RIPRAP-CLASS 1 RANDOM            17     2433.90  M3        122179.56     50.19     4
    613020000 RIPRAP-CLASS 2 RANDOM            16     6868.60  M3        338709.00     49.31     4
    613030000 RIPRAP-CLASS 3 RANDOM             6     2707.00  M3        137816.70     50.91     5
    613080000 RIPRAP-GROUTED                    1      802.00  M2         68170.00     85.00     9
    613100030 RIPRAP-CLASS 1 RANDOM             1      501.00 CU YD       17535.00     35.00     2
    613100040 RIPRAP-CLASS 2 RANDOM             1       42.00 CU YD        2100.00     50.00     3
    613130000 BANK PROTECTION-TYPE 3            7       31.00  M3          8755.00    282.41    19
    613140000 BANK PROTECTION-TYPE 4            1        2.40  M3           480.00    200.00    15
    613200000 SLOPE PROTECTION-CONCRETE         1      248.00  M2          7440.00     30.00     5
    613210000 SAND - GRAVEL CUSHION             1       25.00  M3          2300.00     92.00     8
    613500000 PLANT MIX DITCH                   1      191.00  M           4775.00     25.00     2
    614000000 RETAINING WALL                    1       57.00  M2         12001.92    210.56    20
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    622011042 GEOTEXTILE-EROSION CL 1 RIPRAP    1     2000.00 SQ YD        2000.00      1.00      
    622011043 GEOTEX-EROSION CL 2 & 3 RIPRAP    1       70.00 SQ YD         280.00      4.00      
    622011073 GEOTEXTILE-SEP/STAB-MED           1     3586.00 SQ YD        3944.60      1.10      
    622011084 GEOTEXTILE-SEP/STAB-HIGH          1    32153.00 SQ YD       41798.90      1.30      
    622020000 GEOTEXTILE-DRAINAGE-HEAVY         1       95.00  M2           522.50      5.50      
    622110000 GEOTEXTILE-EROSION CL 1 RIPRAP   13     6995.80  M2         18459.02      2.63      
    622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP   19    14033.00  M2         38148.45      2.71      
    622220000 GEOTEXTILE-SEP/STAB-HIGH SURV    16   156178.40  M2        237241.95      1.51      
    622610000 GEOGRID                           2     1198.00  M2          4312.80      3.60      
    622900000 DRAIN AGGREGATE                   1       15.00  M3           825.00     55.00     4
    623000000 EROSION CONTROL BLANKET           1       93.00  M2           465.00      5.00      
    623010000 SYN EROSION CNTRL & REVEG MAT     1      214.00  M2          2007.32      9.38      
    624020000 COCONUT BLANKET                   2     5040.00  M2         20160.00      4.00      
    800062000 MAILBOX-LARGE                     1        9.00 EACH         1260.00    140.00    13
    850504000 SOD REPLACEMENT                   1     3053.00  M2          6106.00      2.00      
    855100000 WETLAND SITE                      1        1.00 L SUM        5500.00   5500.00  1183
    855200000 TREE & SHRUB PLANTING             1        1.00 L SUM       10000.00  10000.00  1337
    856100000 ROCK VORTEX WEIR                  1        1.00 L SUM        4800.00   4800.00   268
                                                                         3,874,246.66 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           TRAFFIC CONTROL                               G 
 
    104100000 MISCELLANEOUS WORK                3     8000.00 UNIT         8000.00      1.00      
    104320000 CROSSOVER-CONST MAINTAIN & REM    2        2.00 L SUM      240000.00 120000.00 14333
    104341000 MEDIAN CROSSOVER                  2        2.00 L SUM      375000.00 187500.00 26666
    105100000 BLUETOP STAKING                   2        0.50 CR KM        2772.10   5544.20   535
    109200000 MOBILIZATION                      1        0.25 L SUM        3125.00  12500.00  2016
    202220000 REMOVE MEDIAN CURB                2      673.00  M           9395.00     13.95     1
    210110000 DOZER                             1        1.00 HOUR          100.00    100.00    10
    210300000 TEST TRAILER-TRANSPORT & SETUP    2      262.00  KM           592.00      2.25      
    301700000 TRAFFIC GRAVEL                    1     1573.00  M3          4719.00      3.00      
    551300000 CEMENT GROUT                      1       15.80  M3          3239.00    205.00    24
    556600100 CLEAN & COAT EXIST STR STL        1        1.00 L SUM       12000.00  12000.00  1116
    606000000 GUARD RAIL-STEEL                 49   106181.70  M        2957885.47     27.85     2
    606000100 GUARD RAIL-STEEL/2.4 M POSTS      2      278.00  M          10615.25     38.18     3
    606000200 GUARD RAIL-BOX BEAM               8    13717.50  M         852974.90     62.18     6
    606000400 GUARD RAIL-STIFFENED              2       38.10  M           2728.25     71.60     7
    606010000 GUARD RAIL-STL INT RDWY TRANS    23      997.00  M          56619.96     56.79     5
    606010030 GUARD RAIL-STEEL                  1     1025.00 LN FT       12453.75     12.15     1
    606010642 GUARD RAIL-OPTIONAL TERM SECT     1        2.00 EACH         3800.00   1900.00   215
    606015000 GD RAIL-STL INT RDWY TERM SECT    1       38.00  M           3116.00     82.00     8
    606110000 GUARD RAIL-STL/BR APPR-TY 1      21      107.00 UNIT        79912.00    746.84    75
    606120000 GUARD RAIL-STL/BR APPR-TY 2      24      138.00 UNIT        83718.00    606.65    60
    606130000 GUARD RAIL-STL/BR APPR-TY 3      12      122.00 UNIT       102732.00    842.06    80
    606190000 ONE-WAY DEPART TERM SECTION      16      182.00 EACH        63570.00    349.28    35
    606200000 GUARD RAIL-END ANCHOR             3       58.00 EACH        15700.00    270.68    26
    606220000 GD RAIL-END ANCHOR-INTER RDWY    12       29.00 EACH        21154.49    729.46    74
    606240000 GD RL WY-BET BOX BEAM TERM SCT    8       82.00 EACH       266800.00   3253.65   334
    606241000 GD RL BOX BEAM TERM SCT-TY 2      3       28.00 EACH        10795.00    385.53    39
    606250000 GUARD RAIL-OPTIONAL TERM SECT    57      762.00 EACH      1477049.75   1938.38   194
    606260000 GUARD RAIL POST                   1      167.00 EACH         5110.20     30.60     2
    606270000 GUARD RAIL WOOD BLOCK             1      167.00 EACH         1619.90      9.70      
    606275000 BARRIER RAIL - CONCRETE           1       46.00  M           3293.60     71.60     7
    606300000 MEDIAN RAIL-CONCRETE              8    11854.30  M         710814.66     59.96     6
    606300100 MEDIAN RAIL-CONC/CAST IN PLACE    2       42.60  M          29037.60    681.63    73
    606350000 TEMPORARY CONCRETE MEDIAN RAIL    3      997.00  M          58954.00     59.13     6
    606360000 PRECAST TAPERED END TREATMENT     1        6.00  M           2793.00    465.50    35
    606400000 GUARD RAIL-CABLE                  1     1117.50  M          27378.75     24.50     2
    606430000 GUARD RAIL-CABLE/TERM SECT        1        4.00 EACH         4600.00   1150.00   113
    606500000 IMPACT ATTENUATOR                 5       17.00 EACH       372700.00  21923.52  2198
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    606500300 IMPACT ATTENUATOR 3-BAY           1        2.00 EACH        34560.00  17280.00  1692
    606800000 REMOVE GUARD RAIL                39    77881.40  M         327662.39      4.20      
    606800500 REMOVE & SALVAGE GUARD RAIL       1     8607.00  M          34428.00      4.00      
    606801000 RESET GUARD RAIL                  1      445.80  M           7355.70     16.50     1
    606803000 RAISE GUARD RAIL                  1      636.00  M           3879.60      6.10      
    606804000 RESET OPTIONAL TERMINAL SECT      4       42.00 EACH        29040.00    691.42    69
    606830000 REMOVE CONCRETE MEDIAN RAIL       4    11678.00  M          93862.40      8.03      
    606831000 RESET CONCRETE MEDIAN RAIL        3    21830.00  M          85427.52      3.91      
    606900000 TEMP METAL GUARDRAIL              4      862.00  M          18677.20     21.66     2
    606910000 RESET TEMP CONCR MEDIAN RAIL      1      729.00 M            3572.10      4.90     1
    606920000 TEMP IMPACT ATTENUATOR            5       14.00 EACH        46050.00   3289.28   335
    606943000 TEMP GD RAIL-STL/BR APPR-TY 3     2       23.00 UNIT        10975.00    477.17    47
    606950000 TEMP OPTIONAL TERM END SECTION    5       79.00 EACH       122820.00   1554.68   163
    606960000 TEMPORARY BARRIER                 1      306.00  M          93330.00    305.00    31
    608500100 CONCRETE 100 MM                   1      179.00  M2          5370.00     30.00     4
    609010030 CURB-CONC MEDIAN TYPE A           1       35.00 LN FT        1225.00     35.00     3
    609030000 CURB-BITUMINOUS                   1      393.00  M           7074.00     18.00     1
    609040000 CONCRETE VALLEY GUTTER            1       29.00 M2           1450.00     50.00     6
    609070000 WOOD CURB                         1      316.00  M            948.00      3.00      
    609100000 CURB-CONCRETE MEDIAN TYPE A       5     1228.30  M          26053.50     21.21     2
    611170000 CATTLE GUARD 7.2  M               1        5.00 EACH        31000.00   6200.00   585
    611310000 REMOVE CATTLE GUARD               2        6.00 EACH         4000.00    666.66    78
    616010000 FOUNDATION-CONCRETE              14       73.60  M3         81170.20   1102.85   116
    616021000 CONDUIT-STEEL 21 MM RIGID         1       60.00  M            480.00      8.00     1
    616027000 CONDUIT-STEEL 27 MM RIGID         4      264.00  M           5185.55     19.64     2
    616041000 CONDUIT-STEEL 41 MM RIGID         6      115.00  M           4535.95     39.44     4
    616053000 CONDUIT-STEEL 53 MM RIGID         8      228.10  M           9765.91     42.81     5
    616063000 CONDUIT-STEEL 63 MM RIGID         2       20.00  M           2044.00    102.20     9
    616078000 CONDUIT-STEEL 78 MM RIGID         2        5.00  M            806.00    161.20    11
    616183000 FOUNDATION-CONCRETE               4       65.70 CU YD       74638.70   1136.05    94
    616221000 CONDUIT-PLASTIC 21 MM             1      210.00  M           1526.70      7.27     1
    616227000 CONDUIT-PLASTIC 27 MM             2     1650.00  M          11789.00      7.14     1
    616241000 CONDUIT-PLASTIC 41 MM             8     8172.00  M         159463.89     19.51     1
    616253000 CONDUIT-PLASTIC 53 MM             6      722.00  M          16092.50     22.28     2
    616263000 CONDUIT-PLASTIC 63 MM             1      130.00  M           4550.00     35.00     3
    616278000 CONDUIT-PLASTIC 78 MM             2      115.00  M           4880.00     42.43     5
    616323114 CONDUIT-STEEL 1 1/2 IN RIGID      2     2050.00 LN FT       12450.00      6.07      
    616323120 CONDUIT-STEEL 2 IN RIGID          3     2068.00 LN FT       26764.00     12.94     1
    616343914 CONDUIT-PLASTIC 1 1/2 IN          2     1203.00 LN FT       10183.00      8.46      
    616343920 CONDUIT-PLASTIC 2 IN              1      350.00 LN FT        3258.50      9.31      
    616343924 CONDUIT - PLASTIC 2 1/2 IN        1      110.00 LN FT        1414.60     12.86     1
    616343930 CONDUIT-PLASTIC 3 IN              1       40.00 LN FT         776.00     19.40     2
    616430000 JUNCTION BOX                      1       10.00 EACH         1110.00    111.00     5
    616480000 PULL BOX-CONCRETE TYPE 1          9       47.00 EACH         9390.00    199.78    26
    616490000 PULL BOX-CONCRETE TYPE 2          8       31.00 EACH        10497.99    338.64    34
    616500000 PULL BOX-CONCRETE TYPE 3          3        5.00 EACH         2475.00    495.00    43
    616783001 PULL BOX-CONCRETE TYPE 1          4       50.00 EACH        15996.00    319.92    27
    616783002 PULL BOX-CONCRETE TYPE 2          4       13.00 EACH         4998.30    384.48    35
    616783003 PULL BOX-CONCRETE TYPE 3          3        4.00 EACH         2402.90    600.72    51
    617000240 CABLE-COPPER 2AWG14-600V          1       21.00  M             66.15      3.15      
    617000340 CABLE-COPPER 3AWG14-600V          4      641.00  M           1487.35      2.32      
    617000440 CABLE-COPPER 4AWG14-600V          1       83.00  M            190.90      2.30      
    617000940 CABLE-COPPER 9AWG14-600V          1       28.90  M             90.17      3.12      
    617001240 CABLE-COPPER 12AWG14-600V         3      480.20  M           1733.56      3.61      
    617001540 CABLE-COPPER 15AWG14-600V         2      295.00  M           1711.25      5.80      
    617001640 CABLE-COPPER 16AWG14-600V         1      220.00  M           1760.00      8.00      
    617004619 CABLE-COPPER 6 PAIR AWG19-COMM    2      691.00  M           2950.40      4.26      
    617006050 CABLE-COPPER COAX 50 OHM 10MM     2       33.00  M            574.20     17.40     1
    617010060 CONDUCTOR-COPPER AWG6-600V       11    10442.00  M          19669.87      1.88      
    617010080 CONDUCTOR-COPPER AWG8-600V        9     9166.00  M          15131.98      1.65      
    617010100 CONDUCTOR-COPPER AWG10-600V      14    12877.40  M          15059.95      1.16      
    617010140 CONDUCTOR-COPPER AWG14-600V       2      190.00  M             88.00      0.46      
    617033114 CABLE-COPPER 2AWG14-600V          1      577.00 LN FT         346.20      0.60      
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    617033214 CABLE-COPPER 3AWG14-600V          3     1932.00 LN FT        1896.10      0.98      
    617033514 CABLE-COPPER 9AWG14-600V          1      726.00 LN FT         943.80      1.30      
    617033614 CABLE-COPPER 12AWG14-600V         2     1380.00 LN FT        2760.00      2.00      
    617033714 CABLE-COPPER 15AWG14-600V         2      875.00 LN FT        1838.90      2.10      
    617033814 CABLE-COPPER 16AWG14-600V         1      382.00 LN FT         687.60      1.80      
    617100510 STANDARD-STL TYPE 10-A-500-1      1       14.00 EACH         3985.94    284.71    99
    617100540 STANDARD-STL TYPE 10-A-500-4      3       49.00 EACH        78475.00   1601.53   162
    617100550 STANDARD-STL TYPE 10-A-500-5      1       16.00 EACH        22400.00   1400.00   150
    617100570 STANDARD-STL TYPE 10-A-500-7      1        8.00 EACH        16440.00   2055.00   207
    617101500 STANDARD-ALUM TYPE 10-A-500-0     1       33.00 EACH        39831.00   1207.00   143
    617122180 LIGHTING BRACKET 1.8 M            1        2.00 EACH          914.00    457.00    43
    617123106 CONDUCTOR-COPPER AWG6-600V        2      596.00 LN FT         352.10      0.59      
    617123108 CONDUCTOR-COPPER AWG8-600V        4     2711.00 LN FT        1567.10      0.57      
    617123110 CONDUCTOR-COPPER AWG10-600V       4    29835.00 LN FT       14888.70      0.49      
    617123114 CONDUCTOR-COPPER AWG14-600V       1     1605.00 LN FT         481.50      0.30      
    617130000 PHOTO ELECTRIC CONTROL            8       11.00 EACH         1871.00    170.09    17
    617130070 LUMINAIRE ASSEMBLY 70W SV         1       66.00 EACH        21318.00    323.00    27
    617130200 LUMINAIRE ASSEMBLY-200W SV        3       25.00 EACH         5493.00    219.72    28
    617130400 LUMINAIRE ASSEMBLY-400W SV        5       68.00 EACH        16880.00    248.23    42
    617133070 UNDERPASS LUMINAIRE 70W SV        1       10.00 EACH         2250.00    225.00    27
    617133150 UNDERPASS LUMINAIRE 150W SV       2        9.00  M           4749.00    527.66    54
    617140200 SIG STANDARD TYPE 1-200           1        1.00 EACH          540.00    540.00    53
    617145200 SIG STANDARD TYPE 1-200           1        1.00 EACH          728.00    728.00    66
    617155530 SIG STANDARD TYPE 2-A-500-3       1        1.00 EACH          400.00    400.00    50
    617155540 SIG STANDARD TYPE 2-A-500-4       1        1.00 EACH          400.00    400.00    50
    617155900 SIG STANDARD TYPE 2-A-900-0       1        2.00 EACH         1400.00    700.00    63
    617155950 SIG STANDARD TYPE 2-A-900-5       3        4.00 EACH         1610.00    402.50    50
    617155960 SIG STANDARD TYPE 2-A-900-6       1        1.00 EACH          400.00    400.00    40
    617165530 SIG STANDARD TYPE 3-A-500-3       1        1.00 EACH          600.00    600.00    66
    617165540 SIG STANDARD TYPE 3-A-500-4       2        3.00 EACH         1600.00    533.33    58
    617165900 SIG STANDARD TYPE 3-A-900-0       1        2.00 EACH         1530.00    765.00    70
    617165950 SIG STANDARD TYPE 3-A-900-5       1        1.00 EACH          400.00    400.00    49
    617165970 SIG STANDARD TYPE 3-A-900-7       1        2.00 EACH         5300.00   2650.00   169
    617165980 SIG STANDARD TYPE 3-A-900-8       1        1.00 EACH         1200.00   1200.00   145
    617165990 SIG STANDARD TYPE 3-A-900-9       1        2.00 EACH          920.00    460.00    52
    617183055 STANDARD-STL TYPE 10-A-500-5      1       51.00 EACH        59925.00   1175.00   103
    617192000 PUSH BUTTON/PEDESTRIAN            5       22.00 EACH         4690.00    213.18    21
    617211200 SIG-TRAF 1 COLOR-1 WAY 20         2        2.00 EACH          778.00    389.00    43
    617211300 SIG-TRAF 1 COLOR-1 WAY 30         3       14.00 EACH         4826.80    344.77    35
    617231330 SIG-TRAF 3 COL-1 WAY 30-30-30     6       50.00 EACH        33300.00    666.00    74
    617233040 CONTROLLER-CAB PEDESTAL TYPE D    4        5.00 EACH         5265.00   1053.00   105
    617251330 SIG-TRAF 5 COL-1 W 30-30-30-30    3       12.00 EACH        20980.00   1748.33   169
    617280020 SIG-PEDESTRIAN TYPE 2             4       28.00 EACH        14530.00    518.92    52
    617300000 GUY & ANCHOR ASSEMBLY             2        4.00 EACH         2768.00    692.00    68
    617300100 OVERHEAD GUY ASSEMBLY             2        2.00 EACH         2246.00   1123.00    94
    617300200 FLASHER                           1        1.00 L SUM        6700.00   6700.00   746
    617303215 LUMINAIRE ASSEMBLY-150 W S.V.     1       51.00 EACH        15810.00    310.00    25
    617303220 LUMINAIRE ASSEMBLY-200 W S.V.     1        2.00 EACH          532.00    266.00    28
    617303225 LUMINAIRE ASSEMBLY-250 W S.V.     2       11.00 EACH         3700.00    336.36    27
    617303240 LUMINAIRE ASSEMBLY-400 W S.V.     1        2.00 EACH          600.00    300.00    30
    617333115 SERV ASSEMB-15 AMP                1        1.00 EACH         1450.00   1450.00   122
    617333120 SERV ASSEMB-20 AMP                1        5.00 EACH         7300.00   1460.00   118
    617333150 SERV ASSEMB-50 AMP                2        3.00 EACH         3890.00   1296.66   107
    617333160 SERV ASSEMB-60 AMP                2        2.00 EACH         2131.00   1065.50   103
    617363010 PHOTO ELECTRIC CONTROL            4       10.00 EACH         2080.00    208.00    19
    617405400 CONTLR/TRAF-ACTUAT TYPE 4A        2        3.00 EACH          945.00    315.00    51
    617405800 CONTLR/TRAF-ACTUAT TYPE 8A        2        2.00 EACH          745.00    372.50    45
    617410200 CONTROLLER-CAB PEDESTAL TYPE M    2        2.00 EACH         1200.00    600.00    68
    617410400 CONTROLLER-CAB PEDESTAL TYPE P    2        2.00 EACH         1450.00    725.00    77
    617483101 SIG-TRAF 1 COLOR-1 WAY 8          1        1.00 EACH          300.00    300.00    30
    617500000 DETECTOR/LOOP                     5       76.00 EACH        61390.00    807.76    82
    617500060 DETECTOR LOOP - MONITOR 2 LANE    5        5.00 L SUM       26840.00   5368.00   581
    617500070 DETECTOR LOOP - MONITOR 4 LANE    4        4.00 L SUM       49166.00  12291.50  1294
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    617503130 SIG-TRAF 3 COL-1 WAY 12-12-12     4       59.00 EACH        44698.00    757.59    73
    617510000 DETECTOR/LOOP SHLD CABLE          5     2073.60  M           7028.72      3.38      
    617510100 EMER PRE-EMPTION DET CABLE        1      120.00  M            600.00      5.00      
    617515100 EMER PRE-EMPTION DET CABLE        1       64.00  M            309.76      4.84      
    617553020 SIG-PEDESTRIAN TYPE 2             4       40.00 EACH        20116.00    502.90    50
    617583000 SCHOOL CROSSING BEACON            1        2.00 EACH         3060.00   1530.00   226
    617605041 CONTLR/TRAF-ACTUAT TYPE 4-A       2        3.00 EACH        10420.00   3473.33   213
    617605081 CONTLR/TRAF-ACTUAT TYPE 8-A       2        2.00 EACH         1055.00    527.50    63
    617610150 SERV ASSEMBLY-15 AMP              3        3.00 EACH         4543.00   1514.33   145
    617610200 SERV ASSEMBLY-20 AMP              2        3.00 EACH         2515.00    838.33    92
    617610300 SERV ASSEMBLY-30 AMP              2        2.00 EACH         2220.00   1110.00   121
    617610500 SERV ASSEMBLY-50 AMP              2        2.00 EACH         1475.00    737.50    84
    617610600 SERV ASSEMBLY-60 AMP              3        5.00 EACH         4940.00    988.00   148
    617611000 SERV ASSEMBLY-100 AMP             2        4.00 EACH         7553.00   1888.25   203
    617673120 SIG STANDARD TYPE 1-120           1        2.00 EACH         1100.00    550.00    55
    617673200 SIG STANDARD TYPE 1-200           1        1.00 EACH          600.00    600.00    60
    617693502 SIG STANDARD TYPE 2-A-500-2       1        1.00 EACH         5520.00   5520.00   447
    617693907 SIG STANDARD TYPE 2-A-900-7       1        1.00 EACH         6100.00   6100.00   605
    617693908 SIG STANDARD TYPE 2-A-900-8       1        1.00 EACH         6100.00   6100.00   620
    617695908 SIG STANDARD TYPE 2-A-900-8       1        2.00 EACH          800.00    400.00    40
    617700020 CHANGEABLE MESSAGE SIGN           1        3.00 EACH        63000.00  21000.00  1815
    617705030 VARIABLE MESSAGE SIGN             1        3.00 EACH         2850.00    950.00   405
    617713051 SIG STANDARD TYPE 3-A-500-1       1        1.00 EACH         5010.00   5010.00   550
    617713052 SIG STANDARD TYPE 3-A-500-2       1        1.00 EACH         5540.00   5540.00   577
    617713053 SIG STANDARD TYPE 3-A-500-3       1        2.00 EACH        11600.00   5800.00   562
    617713054 SIG STANDARD TYPE 3-A-500-4       3        4.00 EACH        24965.00   6241.25   598
    617713095 SIG STANDARD TYPE 3-A-900-5       1        4.00 EACH        25200.00   6300.00   640
    617713096 SIG STANDARD TYPE 3-A-900-6       1        1.00 EACH         1400.00   1400.00   420
    617715098 SIG STANDARD TYPE 3-A-900-8       1        2.00 EACH         1000.00    500.00    50
    617733621 REMOVE & RESET EXIST POLE         1        1.00 EACH         1175.00   1175.00   133
    617763101 DETECTOR/LOOP                     4       49.00 EACH        40212.00    820.65    85
    617763601 DETECTOR/LOOP SHLD CABLE          4     4957.00 LN FT        4781.50      0.96      
    617781000 REMOVAL AND SALVAGE               2        2.00 L SUM        2515.00   1257.50   140
    617800010 RELOCATE LUMINAIRE                1        1.00 L SUM         769.00    769.00   155
    617800100 REMOVE AND SALVAGE               10       10.00 L SUM       15486.00   1548.60   170
    617800150 REMOVE AND SALVAGE                1        1.00 L SUM        1530.00   1530.00   184
    617800170 REMOVE AND SALVAGE                1        2.00 EACH          600.00    300.00    47
    617800200 REMOVE & RESET MISC ITEMS         3        3.00 L SUM        1846.00    615.33    49
    617801010 REMOVE & RESET EXIST POLE         1        1.00 L SUM         550.00    550.00    67
    617801030 REMOVE & RESET EXIST POLE         2        3.00 EACH         1750.00    583.33    87
    617900030 YAGI ANTENNA                      2        2.00 EACH         1750.00    875.00    85
    617903250 PUSH BUTTON/PEDESTRIAN            4       36.00 EACH         8488.00    235.77    23
    617903502 EMER PRE-EMPTION DET CABLE        1      250.00 LN FT         250.00      1.00      
    618010000 TRAFFIC CONTROL-DEVICES CB        1   170000.00 UNIT       122400.00      0.72      
    618010100 TRAFFIC CONTROL-DEVICES         109  7740655.00 UNIT      7740655.00      1.00      
    618010200 TRAFFIC CONTROL-FLAGGING        106   122304.00 HOUR      2390017.75     19.54     2
    618010300 TRAFFIC CONTROL-PILOT CAR        60    20653.00 HOUR       643483.00     31.15     3
    618020000 TRAFFIC CONTROL                   8        7.00 L SUM      473935.00  67705.00  6762
    618021000 TRAFFIC CONTROL-CROSSOVER         2       14.00 EACH        70000.00   5000.00   426
    618022000 TRAFFIC CONTROL-TWO WAY TRAF      2       48.80  KM         68040.00   1394.26   371
    618026000 TRAF CNTRL-SINGLE LANE CLOSURE    1        7.00 EACH        26600.00   3800.00   181
    618030000 TEMPORARY PAVEMENT MARKINGS      85     2582.60  KM        298532.67    115.59    11
    618030010 TRAFFIC CONTROL DEVICES           5   227800.00 UNIT       227800.00      1.00      
    618030020 TRAFFIC CONTROL-FLAGGING          5    10900.00 HOUR       166392.00     15.26     1
    618030030 TRAFFIC CONTROL-PILOT CAR         1      100.00 HOUR         3600.00     36.00     3
    618030135 REMOVE 4 IN STRIPING-PLASTIC      1      545.00 LN FT         817.50      1.50      
    618030140 REMOVE 8 IN STRIPING-PLASTIC      1      167.00 LN FT         434.20      2.60      
    618030145 REMOVE 24 IN STRIPING-PLASTIC     1      115.00 LN FT        1173.00     10.20     1
    618030160 REMOVE PAVEMENT MARKINGS          1       96.00 LN FT         240.00      2.50      
    619010075 SIGNS-ALUM REFL SHEET (I)         1      188.00 SQ FT        3102.00     16.50     1
    619010085 SIGNS-ALUM REFL SHEET (III)       5      882.20 SQ FT       17196.37     19.49     1
    619010200 RESET SIGNS                       2        7.00 EACH          820.00    117.14    10
    619010230 REMOVE SIGNS                      5       85.00 EACH         2592.20     30.49     2
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    619010310 POSTS-STEEL U SIGN                1       36.00 LB            199.44      5.54      
    619010340 POSTS-TUBULAR STEEL-SQ-PERF       2     4154.00 LB          23538.44      5.66      
    619010345 POSTS-TBLR STL-SQ-PERF 2.5 IN     1       65.00 LB            416.00      6.40      
    619010410 POLES-TREATED TIMBER CLASS 4      2       40.00 LN FT         742.20     18.55     2
    619010480 POLES-TREATED TIMBER-BARN 4 IN    1      224.00 LN FT        1288.00      5.75      
    619010770 SQ TUBULAR SLIP BASE BKWY-3 IN    1       20.00 EACH         4300.00    215.00    25
    619011030 DELINEATOR DES C                  1      150.00 EACH         2250.00     15.00     1
    619011040 DELINEATOR DES D                  1       10.00 EACH          170.00     17.00     1
    619011060 DELINEATOR DES F                  1      110.00 EACH         1650.00     15.00     1
    619023000 SIGNS-ALUM SHEET INCR-SHT I      20      222.10  M2         36032.25    162.23    16
    619024000 SIGNS-ALUM SHEET INCR-SHT III    10      140.40  M2         29522.30    210.27    20
    619033000 SIGNS-SHEET ALUM REFL SHT I      49      216.74  M2         34345.98    158.46    15
    619034000 SIGNS-SHEET ALUM REFL SHT III    53      885.70  M2        129657.64    146.39    15
    619110000 POSTS-TUBULAR STEEL              10     3452.60  KG         19314.47      5.59      
    619120000 POSTS-STEEL U SIGN               36     3753.40  KG        213282.06     56.82     2
    619130000 POSTS-STEEL STRUCTURAL SIGN      20    10300.60  KG         46956.65      4.55      
    619140000 POSTS-TUBULAR STEEL-SQ-PERF      14     6364.00  KG         52109.43      8.18      
    619214000 POLES-TREATED TIMBER CLASS 4      9      160.40  M           9385.76     58.51     6
    619234000 POLES-TRD TMBR-BARN 100 MM       48     3569.60  M          76467.85     21.42     2
    619235000 POLES-TRD TMBR-BARN 125 MM        1       83.00  M           1826.00     22.00     2
    619235500 POLES-TRD TMBR-BARN 130 MM       20      484.10  M          10713.40     22.13     2
    619236000 POLES-TRD TMBR-BARN 150 MM        3      104.00  M           2734.80     26.29     2
    619301000 FRANG SIGN POST BKWY S75X8        2       10.00 EACH         5440.00    544.00    54
    619303000 FRANG SIGN POST BKWY S100X11     14       60.00 EACH        34168.00    569.46    55
    619305000 FRANG SIGN POST BKWY S130X15     10       36.00 EACH        20810.00    578.05    57
    619310000 FRANG SIGN POST BKWY W100X19      1        4.00 EACH         2200.00    550.00    62
    619311000 FRANG SIGN POST BKWY W200X27      5       22.00 EACH        17160.00    780.00    76
    619335000 FRANG SIGN POST BKWY 75 MM RD     1        1.00 EACH          535.00    535.00    63
    619337000 FRANG SIGN POST BKWY 89 MM RD     5       43.00 EACH        23300.00    541.86    58
    619340000 FRANG SIGN POST BKWY 102 MM RD    2       10.00 EACH         5760.00    576.00    57
    619355000 SQ TBLR SLIP BASE BKWY 76 MM     16       88.00 EACH        16772.80    190.60    22
    619410000 OVERHEAD STR/METAL-CANTILEVER     2        4.00 EACH        65400.00  16350.00  1861
    619420000 OVERHEAD STR/METAL-BRIDGE         1        1.00 EACH        53000.00  53000.00  5337
    619420500 OVERHEAD STR/METAL BR-MODIFY      1        2.00 EACH         1100.00    550.00    51
    619511000 DELINEATOR-DES A                 28     6511.00 EACH        92722.35     14.24     1
    619512000 DELINEATOR-DES B                  8      326.00 EACH         4980.25     15.27     1
    619513000 DELINEATOR-DES C                  3      102.00 EACH         1845.00     18.08     1
    619514000 DELINEATOR-DES D                 36      468.00 EACH         8566.90     18.30     1
    619516000 DELINEATOR-DES F                 22     1428.00 EACH        23991.95     16.80     1
    619517000 DELINEATOR-DES G                 12      578.00 EACH         8702.50     15.05     1
    619518000 DELINEATOR-DES H                  5      167.00 EACH         2363.25     14.15     1
    619531000 REFL BARRIER DELINEATOR-DES A     2      494.00 EACH         6489.98     13.13     1
    619537000 REFL BARRIER DELINEATOR-DES H     1       40.00 EACH          220.00      5.50      
    619540000 TOP MTD BR RAIL DELIN DES A       8       29.00 EACH          881.00     30.37     2
    619545000 TOP MTD BR RAIL DELIN DES F       4       10.00 EACH          232.60     23.26     2
    619548000 TOP MTD BAR RAIL DELINEATOR       2     1164.00 EACH         6809.00      5.84      
    619550000 DELINEATOR-FLEXIBLE               3       23.00 EACH         1726.00     75.04     7
    619560000 DELINEATOR-FLEXIBLE DRIVEABLE     3       17.00 EACH          648.00     38.11     4
    619561000 DELINEATOR-FLEX DRIVE DES A       1      119.00 EACH         3986.50     33.50     4
    619566000 DELINEATOR-FLEX DRIVE DES F       1       32.00 EACH         1072.00     33.50     4
    619570000 FLEXIBLE SURF MOUNT DELINEATOR    1        3.00 EACH          132.00     44.00     3
    619590000 DELINEATOR SNOWPOLE               2     1046.00 EACH        11776.00     11.25     1
    619630000 BARRICADES-TYPE B(3)              1        4.80  M            840.00    175.00    17
    619690100 HISTORIC MARKER                   1        1.00 EACH         5330.00   5330.00   522
    619700000 REMOVE SIGNS                     60     1537.00 EACH        44196.55     28.75     2
    619702000 REMOVE SIGNS-GUIDE               24      119.00 EACH        11867.00     99.72    10
    619720000 RESET SIGNS                      24      111.00 EACH         8736.00     78.70     8
    619721000 RESET SIGNS-GUIDE                 5        6.00 EACH         1845.00    307.50    30
    620001000 STRIPING-WHITE EPOXY SOLID        5      193.80  KM         71657.79    369.75    33
    620001100 STRIPING-WH EPOXY BROKEN RURAL    2       19.40  KM          1746.90     90.04     8
    620001500 STRIPING-WH EPOXY BROKEN URBAN    1        0.50  KM            45.00     90.00    11
    620002000 STRIPING-YELLOW EPOXY SOLID       5       60.40 KM          22283.73    368.93    39
    620002100 STRIPING-YL EPOXY BROKEN RURAL    4       63.30  KM          5875.19     92.81    22
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    620010000 STRIPING-WHITE PAINT             23    35291.00  L          88505.48      2.50      
    620010300 CURB MARKING-YELLOW               1        8.00 GAL           221.68     27.71     2
    620010301 CURB MARKING-YELLOW EPOXY         1        2.00 GAL           250.00    125.00    11
    620011200 WORDS/SYMBOLS-WH PLASTIC          4     2086.60 SQ FT       16634.76      7.97      
    620011260 WORDS/SYMBOLS-WHITE EPOXY         1        2.00 GAL           660.00    330.00    34
    620013000 STRIPING-WHITE PAINT              2       42.00 GAL          1361.04     32.40     2
    620013400 STRIPING-WH PLASTIC 4 IN          1     1511.00 LN FT        3022.00      2.00      
    620013800 STRIPING-WH PLASTIC 8 IN          4     8417.00 LN FT       33093.80      3.93      
    620013900 STRIPING WHITE PLASTIC 12 IN      1      463.00 LN FT        2639.10      5.70      
    620013940 STRIPING-WH PLASTIC 24 IN         4     1061.00 LN FT       17632.22     16.61     1
    620013960 STRIPING-WHITE EPOXY              2      178.00 GAL          6220.55     34.94     3
    620014000 STRIPING-YELLOW PAINT             2       38.00 GAL          1174.48     30.90     2
    620014400 STRIPING-YLW PLASTIC 4 IN         4    21436.00 LN FT       39113.70      1.82      
    620014940 STRIPING-YLW PLASTIC 24 IN        3      415.00 LN FT        6049.60     14.57     1
    620014960 STRIPING-YELLOW EPOXY             3      134.00 GAL          5503.00     41.06     4
    620017000 TEMPORARY PAVEMENT MARKINGS       3       17.70 MILE         7980.00    450.84    44
    620020000 STRIPING-YELLOW PAINT            22    19854.00  L          45882.41      2.31      
    620030000 WORDS & SYMBOLS-WHITE PAINT      11      494.00  L           7812.00     15.81     1
    620035000 WORDS & SYMBOLS-YELLOW PAINT      4       91.00  L           1334.00     14.65     1
    620040000 CURB MARKING-YELLOW              11     1634.00  L          15156.50      9.27      
    620045000 YELLOW CURB MARKING EPOXY         7      814.00  L          42734.00     52.49     5
    620100200 STRIPING-WHITE EPOXY             18     4176.00 KM        1488513.16    356.44    36
    620100400 STRIPING-YELLOW EPOXY            18     2198.00 KM         801995.92    364.87    40
    620110000 STRIPING-WHITE EPOXY             72    93856.00  L         798134.93      8.50      
    620120000 STRIPING-YELLOW EPOXY            72    46393.00  L         404190.58      8.71      
    620130000 WORDS/SYMBOLS-WHITE EPOXY        58     3167.80  L         193244.84     61.00     6
    620135000 WORDS/SYMBOLS-YELLOW EPOXY       15      781.00  L          33219.75     42.53     4
    620150000 WORDS/SYMBOLS-EPOXY               4       80.00  L           3031.47     37.89     3
    620220000 STRIPING-WH PLASTIC 200 MM        2      529.00  M           9406.50     17.78     1
    620260000 STRIPING-WHITE PLASTIC 600 MM     2      158.00  M           9416.00     59.59     5
    620400000 WORDS/SYMBOLS-WH PLASTIC          2      217.40  M2         31411.60    144.48    10
    620705000 REMOVE PAINT WORDS & SYMBOLS      1        8.00  M2           240.00     30.00     3
    620710000 REMOVE PAVEMENT MARKINGS          3     4644.00  M          12828.60      2.76      
    622110000 GEOTEXTILE-EROSION CL 1 RIPRAP    1       99.00  M2           445.50      4.50      
    800060000 MAILBOX                           4       58.00 EACH         7430.00    128.10    13
    800062000 MAILBOX-LARGE                     1        3.00 EACH          390.00    130.00    17
    800080000 RUMBLE STRIPS                    29     1036.90  KM        325553.84    313.96    30
    800082000 TRANSVERSE RUMBLE STRIPS          2        2.00 L SUM        3440.00   1720.00   207
    800110000 INSTALL CONDUIT                   1        1.00 L SUM        5375.00   5375.00  2045
    800110100 INSTALL CONDUIT                   1        1.00 L SUM       32790.00  32790.00  2693
    800120000 INSTALL TEL CONDUIT & HANGARS     1        1.00 L SUM        2740.00   2740.00  1591
    800125000 INSTALL VAULT                     1        1.00 L SUM        1935.00   1935.00   214
    800130000 INSTALL TCI CONDUIT & HANGARS     1        1.00 L SUM        1860.00   1860.00   595
    800140000 INSTALL GAS LINE HANGARS          1        1.00 L SUM        1313.00   1313.00   143
    850010620 HIGH WATER DETECTOR               1        1.00 L SUM        2100.00   2100.00   310
    850010630 WARNING GATE                      1        3.00 L SUM       26145.00   8715.00  1357
                                                                        28,462,821.84 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           FENCING                                       H 
 
    201310000 CLEARING & GRUBBING               1        0.50  HA          3000.00   6000.00   643
    210110000 DOZER                            23     1458.40 HOUR       141342.15     96.91    10
    606220000 GD RAIL-END ANCHOR-INTER RDWY     1        2.00 EACH         1600.00    800.00    79
    607000000 FENCE-CHAIN LINK                  6      930.00  M          26958.96     28.98     2
    607010000 PANEL-SINGLE CHAIN LINK           3       15.00 EACH         1950.00    130.00    14
    607020000 PANEL-DOUBLE CHAIN LINK           3       22.00 EACH         3450.00    156.81    21
    607030000 GATE-CHAIN LINK                   4       20.80  M           2438.03    117.21    18
    607100000 FENCE-TYPE CW                     3     5059.00  M          25449.50      5.03      
    607100112 FARM FENCE-TYPE F1W-32 IN WW      1       32.00 ROD           712.64     22.27     2
    607100120 FARM FENCE-TYPE F2W-32 IN WW      1        9.00 ROD           215.28     23.92     2
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    607100125 FARM FENCE-TYPE F2M-32 IN WW      1       60.00 ROD          1138.20     18.97     1
    607100130 FARM FENCE-TYPE F3W-32 IN WW      1      196.00 ROD          5011.72     25.57     2
    607100135 FARM FENCE-TYPE F3M-32 IN WW      1       77.00 ROD          1587.74     20.62     2
    607100230 FARM FENCE-TYPE F4W               1      817.00 ROD         14150.44     17.32     1
    607100250 FARM FENCE-TYPE F4M               1       23.00 ROD           341.55     14.85     1
    607100260 FARM FENCE-TYPE F5W               1      269.00 ROD          5148.66     19.14     1
    607100290 FARM FENCE-TYPE F6W               1       42.00 ROD           866.04     20.62     2
    607100313 FARM FENCE-TYPE FM-32 IN WW       1       46.00 ROD          1024.42     22.27     2
    607100360 FARM FENCE-PANEL/SINGLE FW        1      114.00 EACH        11970.00    105.00    10
    607100380 FARM FENCE-PANEL/DOUBLE FW        1       60.00 EACH         8100.00    135.00    13
    607100430 FARM GATE-WIRE TYPE G-2           1      240.00 LN FT        2760.00     11.50     1
    607100440 FARM GATE-METAL TYPE G-3          1      236.00 LN FT        3186.00     13.50     1
    607100550 FENCE-TEMPORARY                   1     1845.00 ROD         15221.25      8.25      
    607110000 FENCE-PANEL SINGLE CW             3       69.00 EACH         6970.00    101.01    11
    607120000 FENCE-PANEL DOUBLE CW             3       18.00 EACH         2150.00    119.44    12
    607150112 MOVE & RESET FENCE                1      233.00 LN FT        4893.00     21.00     1
    607203000 FARM FENCE-TYPE F3W               3     1037.00  M           4610.30      4.44      
    607203100 FARM FENCE-TYPE F3M               1      305.00  M            838.75      2.75      
    607204000 FARM FENCE-TYPE F4W              19    53519.60  M         199198.80      3.72      
    607204100 FARM FENCE-TYPE F4M              14    96107.60  M         276029.43      2.87      
    607204200 FARM FENCE-TYPE F4W & F4M         1     3320.60  M          13282.40      4.00      
    607205000 FARM FENCE-TYPE F5W               9    19137.40  M          73609.90      3.84      
    607205100 FARM FENCE-TYPE F5M               8    21007.40  M          61823.12      2.94      
    607206000 FARM FENCE-TYPE F6W               3     8851.00  M          39419.91      4.45      
    607206100 FARM FENCE-TYPE F6M               4     9610.00  M          34738.30      3.61      
    607208000 FARM FENCE-WOVEN WIRE             1      169.00  M            692.90      4.10      
    607208120 FARM FENCE-WOVEN WIRE-1220 MM     1      492.00  M           2484.60      5.05      
    607210000 FENCE - SPECIAL DESIGN            4     4540.50 M           78974.75     17.39     1
    607210100 FARM FENCE WOOD RAIL              2      440.00 M           11998.40     27.26     2
    607210200 FENCE-SPECIAL DESIGN              1        1.00  LS           750.00    750.00   308
    607211000 FARM FENCE-PANEL/SINGLE FW       31     1716.00 EACH       169735.70     98.91     9
    607212000 FARM FENCE-PANEL/DOUBLE FW       27     1409.00 EACH       173631.50    123.23    12
    607300200 FARM GATE-WIRE-TYPE G-2          20     1714.50  M          33526.83     19.55     2
    607300300 FARM GATE-METAL-TYPE G-3         10      385.60  M          15912.93     41.26     4
    607400000 FENCE-TEMPORARY                  25    31045.60  M          64167.70      2.06      
    607490000 DEADMAN                          28      771.00 EACH        27425.00     35.57     3
    607601080 FARM FENCE-TYPE F1W-813 MM WW     1      386.00  M           1717.70      4.45      
    607601120 FARM FENCE TYPE F1W-1220 MM WW    2     1224.00  M           6315.84      5.16      
    607602122 FARM FENCE-TYPE F2W-1220 MM WW    2     1670.00  M           8800.90      5.27      
    607602800 FARM FENCE-TYPE F2M-813 MM WW     2      933.00  M           4782.00      5.12     1
    607602813 FARM FENCE-TYPE F2W-813 MM WW     6     8729.10  M          41786.43      4.78      
    607602814 FARM FENCE-TYPE F2M-813 MM WW     2     9748.60  M          44135.97      4.52      
    607602915 FARM FENCE-TYPE F2W 915 MM WW     1      716.60 M            2723.08      3.80      
    607602991 FARM FENCE-TYPE F2W 990 MM WW     2      876.10 M            3478.54      3.97      
    607603122 FARM FENCE-TYPE F3W-1220 MM WW    1       87.00  M            467.19      5.37      
    607603813 FARM FENCE-TYPE F3M-813 MM WW     2      537.00  M           3386.10      6.30      
    607603915 FARM FENCE-TYPE F3W 915 MM WW     1      724.50 M            2898.00      4.00      
    607603990 FARM FENCE-TYPE F3W-990 MM WW     1     1150.00  M           5807.50      5.05      
    607604813 FARM FENCE TYPE F4W 813WW         1      216.00 M            1155.60      5.35      
    607700000 REMOVE FENCE                      5    28200.20  M          14828.96      0.52      
    607705000 REMOVE CHAIN LINK FENCE           1       56.00  M           1456.00     26.00     1
    607740000 RESET FENCE                       5      460.00  M           2715.52      5.90      
    607741000 RESET GATE                        3        9.00 EACH          976.00    108.44    11
    607741100 RESET GATE                        1        9.20  M            358.80     39.00     4
    607743000 REMOVE GATE                       1        4.90 M             147.00     30.00     3
    607800000 FENCE POSTS-WOOD                  1        2.00 EACH           20.00     10.00     1
    610110000 SEEDING AREA NO 1                 1       42.90  HA         18489.90    431.00    41
    611000000 CATTLE GUARD                      2       12.00 EACH        72000.00   6000.00   515
    611010300 RESET CATTLE GUARD                1        2.00 EACH         5560.00   2780.00   176
    611145000 CATTLE GUARD 3.0 M                1        2.00 EACH         8500.00   4250.00   408
    611150000 CATTLE GUARD 3.6 M                3       27.00 EACH       134900.00   4996.29   447
    611155000 CATTLE GUARD 4.9 M                3        6.00 EACH        30480.00   5080.00   488
    611170000 CATTLE GUARD 7.2  M               7       17.00 EACH       135300.00   7958.82   711
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    611300000 RAISE CATTLE GUARD                1        1.00 EACH          575.00    575.00   169
    611310000 REMOVE CATTLE GUARD               8       28.00 EACH        17925.00    640.17    67
    611320000 RESET CATTLE GUARD                3        4.00 EACH         8800.00   2200.00   201
    611330000 CLEAN CATTLE GUARD                1        2.00 EACH          280.00    140.00    63
    611400000 CATTLE GUARD-WING END             1        3.00 EACH          900.00    300.00    58
    800060000 MAILBOX                           1        1.00 EACH          150.00    150.00    15
                                                                         2,156,303.83 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           MAINTENANCE STOCKPILE                         I 
 
    303050410 STKPL COVER MATL 3/8 IN GR4A      3    15800.00 TON        168924.00     10.69     1
    303070600 STKPL SANDING MATL               10   355750.00 TON       2424895.00      6.81      
    303080710 STKPL 1/2 IN AGG FOR BIT SURF     2    11000.00 TON        136640.00     12.42     1
    303100000 SALT                              7     6150.00 TON        239802.74     38.99     4
    303241000 STKPL COVER MATL GR 4A            1     1650.00  MT         23100.00     14.00     1
                                                                         2,993,361.74 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           MISCELLANEOUS ITEMS                           J 
 
    050110010 TRAINING PROGRAM                  2     1000.00 HOUR         7000.00      7.00      
    104030010 MISCELLANEOUS WORK                1     2000.00 UNIT         2000.00      1.00      
    104100000 MISCELLANEOUS WORK                1    10000.00 UNIT        10000.00      1.00      
    109200000 MOBILIZATION                     15       15.00 L SUM      878528.85  58568.59  7143
    109200000 MOBILIZATION                    114       89.00 L SUM    17660155.80 198428.71 22367
    800010000 TRAINING PROGRAM                 20    12200.00 HOUR       102850.00      8.43      
                                                                        18,660,534.65 
 
     ITEM                                      NO                                    AVERAGE  AVG O
    NUMBER          ITEM DESCRIPTION          PROJ   QUANTITY UNIT      TOTAL COST     PRICE  LOW B
 
           BRIDGES-MAJOR STRUCTURES OVER 20 FT.          N 
 
    105200000 BRIDGE SURVEY                    22       22.00 L SUM      116175.00   5280.68   554
    109200000 MOBILIZATION                      2        1.05 L SUM      113100.00 107714.28 13776
    202011000 REMOVE STRUCTURE                  2        2.00 L SUM       80000.00  40000.00  4200
    202020000 REMOVE ABUTMENT                   1        1.00 L SUM       14000.00  14000.00  2406
    207400000 SELECT BACKFILL                   3      677.00  M3         16150.00     23.85     1
    209100000 STRUCTURE EXCAVATION TYPE 1      18     1148.00  M3         28213.00     24.57     2
    209200000 STRUCTURE EXCAVATION TYPE 2       4     1890.20  M3         40236.00     21.28     2
    209500000 SHORING & CRIBS                   4        4.00 L SUM      267131.00  66782.75 12188
    209600000 TEMPORARY SHORING                 3        3.00 L SUM       87500.00  29166.66  2194
    301750000 SELECT BACKFILL                  11     6307.20  M3        143856.60     22.80     2
    301760000 SPECIAL BACKFILL                  2      615.00  M3         15590.00     25.34     2
    501600000 APPROACH SLAB-CONCRETE            1      363.40  M2         61051.20    168.00    17
    501600100 BRIDGE END TREATMENT              1        2.00 EACH        53000.00  26500.00  2716
    501600200 BRIDGE END TREATMENT              1        1.00 LS           1000.00   1000.00   150
    551140000 CONCRETE-CLASS AS                 2      151.30  M3         43800.00    289.49    22
    551175000 CONCRETE-CLASS DD                23     4996.60  M3       2127056.85    425.70    47
    551200000 SEAL CONCRETE                     1      175.70  M3         35140.00    200.00    22
    551400000 SPECIAL DECK CONCRETE             9     2220.20  M3        919838.00    414.30    50
    551410000 SPECIAL DECK CONCRETE             9     2041.40  M3        799280.00    391.53    46
    551500000 DRILLED SHAFT CONCRETE            5     1741.50  M3        374349.42    214.95    22
    552105000 BRIDGE DECK OVERLAY-TYPE LATEX    1     2169.80  M2        162735.00     75.00     6
    552120000 CLASS A BRIDGE DECK REPAIR        2      139.40  M2         52765.00    378.51    43
    552121000 CLASS B BRIDGE DECK REPAIR        5      158.90  M2         74910.09    471.42    50
    552122000 CONCRETE-CL BD MODIFIED-REPAIR    1        0.20  M3           600.00   3000.00   633
    552123000 CONC-CL SPECIAL DECK-REPAIR       5       34.00  M3         50135.69   1474.57   134
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    552130000 BRIDGE DECK TREATMENT             5    15248.00  M2        175094.00     11.48     1
    552132000 FURNISH HMWM TREATMENT MAT’L      5     4608.00  L          75040.50     16.28     1
    552150000 TRANSVERSE DECK GROOVING         19    23297.30  M2        191925.80      8.23      
    552170000 PREPARE DECK                      2        2.00 L SUM       30300.00  15150.00  1944
    552210000 WATERPROOF MEMBRANE               3     5771.00  M2         61451.50     10.64     1
    552301100 BRIDGE DECK DRAINS                1        4.00 EACH         1200.00    300.00    26
    552302000 REVISE DECK DRAIN                 1        8.00 EACH         8400.00   1050.00    80
    552401000 JOINT SEALS-SILICON               3      129.10  M          20191.00    156.39    10
    552404000 RESEAL EXISTING JOINTS            1        5.60  M            364.00     65.00     6
    552405000 EXPANSION JOINT                   5      114.70  M          27976.10    243.90    22
    552410000 EXPANSION JOINT-ASPHALT PLUG      1       73.60  M          25024.00    340.00    31
    552501000 EXPANSION JOINT STRIP SEAL        2       26.20  M           7116.00    271.60    30
    552600000 ELASTOMERIC BEARING DEVICES       2       28.00 EACH         5952.00    212.57    45
    552610000 ELASTOMERIC BEARING DEV-TFE       8       65.00 EACH        48281.00    742.78    67
    552690000 SHEAR BLOCK                       2       22.00 EACH        92700.00   4213.63   421
    552701000 DRILLED SHAFT CONCRETE            2      244.00  M3         63480.00    260.16    24
    552710700 DRILLED SHAFT - 1.07 M            2      285.50  M         113579.18    397.82    52
    552712200 DRILLED SHAFT - 1.22 M            2       65.40  M         143992.08   2201.71   214
    552718300 DRILLED SHAFT - 1.83 M            1      320.00  M         416720.00   1302.25   133
    552721340 DRILLED SHAFT - 2.134 M           1       14.10  M         141000.00  10000.00   525
    552724400 DRILLED SHAFT - 2.44 M            1       42.00  M          58800.00   1400.00   206
    552725900 DRILLED SHAFT - 2.59 M            1       76.50  M         114750.00   1500.00   142
    552751190 DRILLED SHAFT CASING - 1.19 M     1       45.10  M          27695.91    614.10    63
    552751220 DRILLED SHAFT CASING - 1.22 M     1       23.10  M          15823.50    685.00   102
    552758300 DRILLED SHAFT CASING - 1.83 M     1      112.80  M         176080.80   1561.00   188
    552761340 DRILLED SHAFT CASING - 2.134 M    1        5.00  M          10000.00   2000.00   216
    552762740 DRILLED SHAFT CASING - 2.741      1       53.80  M          80700.00   1500.00   135
    552800150 REMOVE DECK                       1     2035.20  M2        132288.00     65.00     7
    552800300 CONCRETE REMOVAL                  1        1.00 L SUM        5975.00   5975.00   665
    552800350 BRIDGE DECK HYDRODEMOLITION       1     2169.80  M2        119339.00     55.00     4
    552810000 REVISE BR RAIL-CONC BARRIER       1      983.60  M         142622.00    145.00    10
    552820100 REVISE STRUCTURE                  2        2.00 L SUM       38700.00  19350.00  2424
    552820110 RELOCATE STRUCTURE                1        1.00 L SUM       27000.00  27000.00  2940
    552820300 REPLACE GUARD ANGLE               3      286.10  M          57502.00    200.98    23
    552820400 REPAIR STRUCTURE                  2        2.00 L SUM      147100.00  73550.00  6001
    553010000 PRESTRESSED BEAM-TYPE A           4     1769.10  M         560643.00    316.90    34
    553030000 PRESTRESSED BEAM-TYPE 4           4      865.00  M         338331.00    391.13    42
    553040000 PRESTRESSED BEAM-TYPE M-72        6     3017.80  M        1668627.92    552.92    58
    553050000 PRESTRESSED BEAM-BULB TEE         2      181.00  M         126619.00    699.55    69
    553060000 PRESTRESSED TRI DECK BEAMS        3      193.20  M         124892.00    646.43    66
    555100000 REINFORCING STEEL                26   871616.60  KG        923891.44      1.05      
    555200000 REINFORCING STEEL-EPOXY COATED   18   546606.00  KG        685884.42      1.25      
    555300000 REINFORCING STEEL - SEISMIC       3    14561.00  KG         20503.20      1.40      
    556100000 STRUCTURAL STEEL                 23       23.00 L SUM      587717.00  25552.91  2503
    557200000 BRIDGE RAIL-T 101                12     1066.90  M         163718.95    153.45    15
    557310000 PEDESTRIAN RAIL                   1      371.60  M          82160.76    221.10    23
    557315000 LIVESTOCK RAIL                    2      175.60  M           6196.48     35.28     3
    557320000 HAND RAIL                         2      150.40  M          15040.00    100.00    12
    557350000 GUARD FENCE                       1       85.20  M          32802.00    385.00    44
    557360000 RUB RAIL                          1      168.50  M          14154.00     84.00     9
    557400000 REMOVE BRIDGE RAIL                1      284.90  M           2849.00     10.00      
    557410000 REVISE BRIDGE RAIL                1       99.00  M          21780.00    220.00    22
    557420000 REVISE BRIDGE RAIL-THRIE BEAM     1      161.30  M          22017.45    136.50    13
    557430000 REV BRIDGE RAIL-CONC BARRIER      7     2509.50  M         393428.60    156.77    15
    557440000 REVISE BRIDGE RAIL T 101          1        5.30  M           1325.00    250.00    24
    557441000 REVISE TIMBER BRIDGE RAIL-T101    5      491.90  M         115333.30    234.46    24
    557600000 ANCHOR POST                      10       74.00 EACH       119280.00   1611.89   162
    558000000 TIMBER-TREATED                    2       27.90  M3         33610.00   1204.65   144
    558200000 GLUE LAMINATED DECK PANELS        1      233.00  M2         58250.00    250.00    25
    558500000 REMOVE DECK & STRINGERS           1        1.00 L SUM        5000.00   5000.00  1716
    559133600 TEST PILE-STL-HP 360 X 108 MM     2        2.00 L SUM       33000.00  16500.00  1283
    559144060 TEST PILE-STL PIPE 406 X 12.7     3        3.00 L SUM       60000.00  20000.00  1745
    559156100 TEST PILE-STL PIPE 610 X 12.7     1        1.00 L SUM       24000.00  24000.00  2883
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    559173560 TEST PILE-FLUTED 356 X 5.3 MM     1        1.00 L SUM       12500.00  12500.00  1279
    559174570 TEST PILE FLUTED 457 X 5.3 MM     1        1.00 L SUM       15000.00  15000.00  2300
    559223000 FURN TRTD TMBR PILE 300 MM        1       40.00  M           2200.00     55.00     3
    559232500 FURN STL PILE HP 250 X 62 MM      3      248.00  M          13522.28     54.52     5
    559233100 FURN STL PILE HP 310 X 79 MM      1      150.40  M           8121.60     54.00     5
    559233150 FURN STL PILE HP 310 X 125 MM     1      350.00  M          27650.00     79.00     7
    559233600 FURN STL PILE HP 360 X 108 MM     3     1894.50  M         122358.00     64.58     7
    559233620 FURN STL PILE HP 360 X 132 MM     1       90.90  M           8271.90     91.00     9
    559244050 FRN STL PIPE PILE 406X12.7 MM    10     1439.80  M         128115.40     88.98     9
    559246050 FRN STL PIPE PILE 610X12.7 MM     1      290.00  M          38570.00    133.00    15
    559273560 FURN FLUTED PILE 356 X 5.3 MM     1      208.00  M          17264.00     83.00     8
    559274570 FURN FLUTED PILE 457 X 5.3 MM     1     1001.00  M          67067.00     67.00     7
    559323000 DRIVE TRTD TMBR PILE 300 MM       1       16.00  M           4080.00    255.00    12
    559332500 DR STL PILE HP 250 X 62 MM        3      238.00  M           8364.00     35.14     3
    559333100 DR STL PILE HP 310 X 79 MM        1      145.60  M           1601.60     11.00     3
    559333150 DR STL PILE HP 310 X 125 MM       1      341.60  M           3757.60     11.00     1
    559333600 DR STL PILE HP 360 X 108 MM       3     1706.50  M          15856.10      9.29     1
    559333620 DR STL PILE HP 360 X 132 MM       1       82.30  M           1563.70     19.00     2
    559344050 DR STL PIPE PILE 406X12.7 MM     10     1249.40  M          29075.89     23.27     3
    559346050 DR STL PIPE PILE 610X12.7 MM      1      225.00  M           5175.00     23.00     3
    559373560 DR FLUTED PILE 356 X 5.3 MM       1      205.60  M           2261.60     11.00     1
    559374750 DR FLUTED PILE 457 X 5.3 MM       1      979.80  M           9798.00     10.00      
    559500000 PILE-PREBORE HOLES                2      251.10  M          11164.95     44.46     4
    606350000 TEMPORARY CONCRETE MEDIAN RAIL    6      899.00  M          24296.50     27.02     3
    606550000 INSTALL IMPACT ATTENUATOR         5       46.00 EACH        88000.00   1913.04   197
    606831000 RESET CONCRETE MEDIAN RAIL        6      899.00  M           5502.50      6.12      
    606960000 TEMPORARY BARRIER                 1      272.00  M           5440.00     20.00     2
                                                                        15,399,408.36 
 
                                                                       227,025,349.02 
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